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IRRI/IW-1068-h/ P-1 

GOVERNMENT OF MEGHALAYA 

OFFICE OF THE CHIEF ENGINEER WATER RESOURCES SHILLONG 
 

No. CE/WRD/CS&T/7/2017-18/5                 Dated Shillong the   10th Jan. 2018 

 

NOTICE – INVITING TENDER 

 Sealed Tenders, subsequently to be drawn up in M.P.W.D. F-2 form of Tender 

Agreement, duly affixed with non-refundable Court Fee Stamp of Rs. 2000/- (Rupees Two 

thousand) only are hereby invited in 2 (two) Cover Bids System i.e. Technical & Financial Bids 

by the undersigned on behalf of the Governor of Meghalaya from the Registered Class I 

contractors only of Water Resources Department of Meghalaya having requisite qualification for 

the under mentioned works and will be received in the Office of the Chief Engineer, Water 

Resources Department, Meghalaya, Shillong up to 2:00 P.M. 22.01.2018 and will be opened on 

the same date at 2:30 P.M. in the presence of the tenderers or their authorized representatives 

who desire to be present. If the last date happens to be a holiday, the next working day will be 

considered as the date of receiving and opening of tenders. 

 

 The Detailed Tender papers may be obtained from the Technical Branch (Room No.301), 

of the Chief Engineer’s office, Water Resources Department, Meghalaya, Cleve Colony, 

Shillong- 793003, upto 19.01.2018 on payment of the requisite amount, as indicated against each 

work below (non-refundable) in cash during office hours on all working days from 11:00 A.M. 

to 3:00 P.M. The same may also be downloaded from the website of the Department 

(www.megwaterresources.gov.in) and be submitted to the Department alongwith Demand Draft 

of required amount (non-refundable) duly pledged in favour of the Chief Engineer, Water 

Resources Department, Meghalaya, payable at Shillong. 

 

A. (i)  NAME OF WORK: Construction of headwork including supplying, fitting fixing of 

gear operated steel sluice gates etc under Bongka F.I.P (Group – I) 

    (ii)  DIVISION : South West Garo Hills Division 

    (iii) LOCATION:  Simlakona  An.chenggre village,  Zikzak Block,  South West Garo Hills 

Dsitrict 

    (iv) APPROXIMATE VALUE: Rs 1,12,43,514/- 

    (v) COST OF TENDER PAPER : Rs. 1000/- 

    (vi) TIME OF COMPLETION :    6 (six) months from the date of issue of Final Work order.    

    (vii) RATES:  As per  the MPWD Schedule  of Rates for Roads and Bridges works 4th 

Revision, January 2012, &, PHE SOR for 2012-13 under Addl. C.E (PHE) 

Zone II, Garo Hills & Meghalaya Purchase Board 

(viii) EARNEST MONEY :  Successful tenderers shall have to deposit Earnest Money 

@ 2% of tender value. 

   

http://www.megwaterresources.gov.in/
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QUALIFYING CRITERIA:- 

1. In case of Joint venture both the partners should submit Trading License and Labour 

Certificate. 

2. The prospective tenderers should have satisfactorily completed during the last five years 

at least one work of similar nature and having a magnitude of 40% (price updated @ 10% 

per annum compoundable) of the project cost for which prequalification is sought for or 

currently executing satisfactorily at least 1 (one) work of similar nature and having 

completed billing not less than 40% of the value of the work for which prequalification is 

sought. 

3. The prospective tenderers or any of their constituent partner should not have abandoned 

any work nor any of their contract work should have been rescinded during the last 5 

(five) years. 

4. The prospective tenderers shall have their own or furnish documentary proof for 

acquisition (hire/purchase) of plants and machineries to be utilized in the execution of 

work (supporting documents are to be enclosed). 

5. The prospective tenderers or any of their constituent partners shall have requisite key 

personnel and quality control equipments for the execution of the work which will 

include Project Manager, site Engineer (supporting documents are to be enclosed). 

6. The average annual turnover of the prospective tenderers or their constituent partner over 

the last 5 (five) years shall not be less than 40% (forty percent) of the project cost 

updated @ 10 % (Ten percent) per annum compoundable. 

7. The working capital of the prospective tenderers or their constituent partners shall not be 

less than 10% (ten percent) of the project cost. 

8. The available bid capacity of the prospective tenderers shall be more than the project cost 

which will be calculated as per provision of the bid documents. 

9. Non-tribal contractors shall have to furnish valid Trading License from the respective 

Autonomous District Council of Meghalaya, while submitting their tender, otherwise the 

tenders will not be considered as valid. 

10. Those who fulfill all the above conditions are only eligible to cast their tender. 

11. The Chief Engineer, Water Resources, Meghalaya Shillong, reserves the right to accept 

or reject any or all tender without assigning any reason thereof. 

        

 
 

Memo. No. CE/WRD/CS&T/8/2017-18/5      Dated Shillong the   10h Jan. 2018 

Copy to :- 

1. The Commissioner and Secretary to the Govt. of Meghalaya, Water Resources 

Department, for favour of information. 

2. Director of Information and Public Relation Govt. of Meghalaya for publishing in 2 (two) 

issues of widely circulated local newspaper. (English & Vernacular). Bills may be 

submitted to the Chief Engineer, Water Resources Cleve Colony Shillong.  

3. Superintendent of Govt press for favour of printing in the Meghalaya Gazette. 

4. State Informatics Officer for favour of uploading the Detailed Tender in the Department’s 

website.(soft copy enclosed). 

5. Superintending Engineer (WR) Shillong /Tura Circle, Superintending Engineer (F/C)  for 

information and displaying in office notice board. 

6. All Executive Engineers (W/R & FC), for information and for displaying in office notice 

board. 

7. Office Notice Board. 
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CHECK LIST 

 

   For facilitating quick checking of the tenders, the tenderers are advised to fill up 

all appendices and to ensure that enclosures / attachments are enclosed in the following order:- 

 

1. Receipt for purchase of tender papers, NIT, terms and conditions, appendices, court fee 

stamps etc. 

2. Registration card. 

3. Certificate regarding GST, professional tax, Pan Card, etc. 

4. Labour licence, trading licence. 

5. Documents for possession / hiring of machineries. 

6. Documents regarding technical personnels. 

7. Experience certificates, work done statements, completion certificates, work orders etc. 

(If certificate for similar work is RCC bridge including roadwork the value of the Bridge 

alone should be given and similarly if the similar work is Headwork including 

distribution canals/pipelines etc, the value of the H/W alone should be given calculation 

of value of circular work. 

8. Balance sheets etc. 

9. Any other papers not mentioned above. 

 

 

NB :-  

1) Detailed mailing address of the tenderer alongwith PIN Code should be given in every 

space provided for the same. 

2) All enclosures/ annexures are to be properly tagged to avoid losses. This office will not 

take any responsibility for the loss of any paper if they are not properly tagged. 
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NB: The tenderers are instructed to read all the terms and conditions carefully and to fill 

up all the appendices. Tenderers should sign in each and every page of the terms and 

conditions failing which the tender may be liable to be rejected. Detailed mailing address of 

the contractor along with PIN should be given in every space provided for the same. 

 

 

TERMS AND CONDITIONS 

1. a.    TIME OF COMPLETION: As indicated against each work. For works under schemes 

like NABARD & PMKSY, NEC time of    completion be referred to Sl.33.6 & Sl.33.7 

    b. MODE OF PAYMENT: According to progress of work and subject to                         

 availability of fund. 

2.  Non-Tribal Contractors/Firms shall have to furnish the valid Trading License from the 

respective Autonomous District Council along with the Tender; otherwise their tenders 

shall be rejected. 

3. The prospective tenderers should (i) have satisfactorily completed during the last 5 (five) 

years at least 1 (one) work of similar nature and having a magnitude of at least 40% 

(price updated @ 10% per annum compoundable) of the value of the contract for which 

pre-qualification is sought or (ii) be satisfactorily executing currently at least 1(one) work 

of similar nature and having complete billing not less than 40% of the value of the work 

for which pre-qualification is sought. (In case of (ii) amount of billing should invariably 

be furnished in Appendix-5). (NB: If certificate for similar work is given for RCC 

Bridges including road works, the value of RCC bridge should be given similarly if the 

similar work is Headwork including distribution canals/pipelines etc the value of the H/W 

alone should be given for calculation of value of similar work.) 

4. The prospective tenderers or any of the constituent partner should not have abandoned 

any work nor should any of their contract works have been rescinded in the last 5 (five) 

years. 

5. The average annual financial turnover of the prospective applicant over the last 5 (five) 

years shall not be less than 40% of the project cost. (Balance sheets for the last five years, 

to be signed by the Chartered Accountant, should be enclosed without which the tenders 

will be rejected. The abstract of Annual Turnover and Working Capital for those last five 

years, to be signed by the Chartered Accountant is to be submitted as per Appendix-3.) 

6. The prospective applicant or any of their constituent partners shall have their own plants, 

machineries and equipments for execution of the work or furnish documentary proof for 

acquisition (hire/purchase) of plants and machineries to be utilized in the execution of 

work. Supporting documents are to be enclosed without which the tenders are liable for 

rejection. 

7. The prospective applicant should have minimum key personnel with adequate experience 

for the project which include Project Manager (any Degree holder), Site Engineer 

(Minimum qualification B.E., Civil), Quality Control Personnel (Minimum Qualification 

Diploma Civil).The information in this regard is to be submitted as per prescribed format 

at Appendix-6 along with supporting documents, without which the tenders are liable for 

rejection. 

8.  The working capital of the prospective applicant or any of their constituent partners shall 

not be less than 10% of the project cost. 
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9.  The available bid capacity of the prospective applicant or any of the constituent partners 

(in case of Joint Venture) shall be more than the cost of the project, which will be 

calculated as per provision of the bid document. (as at Sl.27) 

10.  Registered contractor/Firm who fulfill all the above conditions are only eligible to cast 

the Tender. 

11.  In case of joint venture, both the partners should submit trading license and labour 

certificate. 

12.  The Chief Engineer Water Resources, Meghalaya Shillong has the right to accept or 

reject any or all tender without assigning any reason thereof. 

13.  (a) The complete prequalification documents (Technical Bid) and price bid (Financial 

Bid) in separate sealed cover, duly filled in all respect, should reach the office of the 

Chief Engineer Water Resources, Cleve Colony, Shillong 793003 on or before the time 

and date as specified in the preceeding pages. 

 (b) The prequalification document in sealed cover No.A will be opened at 2:30 PM on the 

same date. All the contractors or their authorized agents, whosoever desire,  may remain 

present at the time of opening the prequalification documents. 

14.  The prequalification shall be based on an objective evaluation of details regarding past 

performance, Technical & Financial capabilities and resourcefulness of the applicant etc,. 

15.  PROCEDURE FOR SUBMITTING TENDERS 

  The tender shall be submitted in the following sealed cover: - 

15.1(a) Sealed Cover - A: - The tender documents and accompaniments shall consist of the 

following in a sealed cover No. A which shall be superscribed “SEALED COVER-A” 

(i) A covering letter from the tenderer. 

(ii) A list of Documents accompanying the tender. 

(iii) Duly executed Power of Attorney in case of Firm/Joint venture. 

 (iv) Latest certified copies of professional Tax and Labour License, G.S.T Clearance 

Certificate etc. 

(v) The tenderer’s  programme of work. 

vi) Detailed outline report on the tender’s methodology for execution of the work, with a 

note on his programme of work. 

(vii) Certificate and proforma as required in the Detailed Notice Inviting Tender document 

duly signed. 
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(viii) A non-refundable Court Fee Stamp of Rs.2000/- (Rupees Two thousand) only purchased 

in Meghalaya has to be affixed to the tenders while submitting the same. No tender will 

be considered without the specified amount of Court Fee Stamp. 

(ix) The Detailed tender documents duly signed on every page as a token of acceptance. 

(x) Attested copy of the contractor’s photograph. 

(xi) Any other information required to be submitted in accordance with this Detailed Tender 

document. 

(xii) Money Receipt/Demand Draft towards cost of tender document. 

15.1 (b) Sealed Cover - B: - The rates for execution of work shall be given separately in 

ANNEXURE – R enclosed with the Detailed Tender Document. The ANNEXURE – R 

shall be detached from the Detailed Tender Document and shall be submitted in a 

separate sealed cover superscribed “SEALED COVER - B (RATES)” & Name of Work, 

Tenderer’s name and detailed address with PIN Code. 

15.2 The rates shall be given both in figures and in words and shall be in English. Where there 

is a discrepancy between the amount in figures and in words, the amount in words shall 

govern. 

15.3 Both the sealed cover A and sealed cover B shall be submitted in another bigger sealed 

cover. 

15.4 The inner and outer envelopes shall: - 

(a) Be addressed to the Chief Engineer (Water Resources), Cleve Colony, Shillong- 

793003. 

 (b) Bear the following identification: - 

 (i) Tender for NAME OF WORK to be given. 

 (ii) Name and address, with PIN Code, of the tenderer to enable the tender to be returned 

unopened in case it is declared as received late or is, otherwise, unacceptable. 

 N.B: All enclosures/annexures are to be properly tagged to avoid losses. This office will not 

take any responsibility for the loss of any paper if they are not properly tagged. 

16. RATES: - 

16.1 Rates for the work mentioned in the fore-going clauses are to be quoted in ANNEXURE 

-R for the items covered by the S.O.R.’s as indicated against the work. 

16.2 The rates quoted by the tenderers shall be inclusive of all expenses for proper and entire 

completion of the work to the relevant specifications and to the satisfaction of the 

engineer in-charge and shall amongst other things include all taxes, applicable including, 

G.S.T., supply of materials, carriage of materials, water plants and equipment, incidental 
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charges, power supply. It shall also include all cost involved in construction such as 

necessary labour sheds, godown, dismantling work, dewatering of foundation, shoring in 

excavation, removal of logs etc. The quoted rate shall cover all incidental expenditure for 

satisfactory completion of the Scheme. 

16.3 G.S.T as per prevailing rate will be deducted from each and every bill for the works, 

payable to the contractor, as per the prevailing rates.  

17. OTHER CONDITIONS FOR SUBMISSION OF TENDERS: -   

17.1  The tenderers shall, prior to submitting their tender for the work, also inspect the site and 

satisfy themselves on their own as to the hydrological, climatic and physical condition 

prevailing at site, the nature, extent and practicability of the work, availability of housing, 

power supply, and other facilities. The availability of different materials and their 

adequacy, the extent of lead and lift require for execution of the work, labour and 

probable sites for labour camp, stores, godown etc. They shall take into consideration the 

local conditions, traffic restriction, obstruction in work, if any, over the entire period 

required for completion of the work and shall allow for all such extras likely to be 

incurred due to any such conditions, obstruction, restriction etc. They shall themselves 

obtain all necessary informations as to risk, contingencies and other circumstances which 

may affect or influence their tender. No other change consequent to any 

misunderstanding or otherwise shall be allowed after casting their tenders. 

17.2 The tenderers shall be deemed to have full knowledge of the site, whether he inspected it 

or not, and no extra charges consequent to any misunderstanding or otherwise shall be 

allowed. 

17.3 For any other information, the same may be obtained from the office of the Executive 

Engineer, (Water Resources) of concerned Division / Executive Engineer (FC/WB/RB) 

Shillong. 

17.4 All corrections, interpolations or cutting in these tenders shall be attested in ink/ dot 

pen by the tenderer or his authorized agent with his dated signature in ink/ dot pen. 

The tender shall not contain any erasures or overwriting. Use of correcting fluid shall 

not be allowed. 

17.5 Any tender containing any erasures or overwriting or corrections which are not in 

conformity with the above, shall be rejected. 

17.6 It will be obligatory for the tenderers to keep the offer of their tender valid for a 

period of 180 days from the due date of receipt of tender. If any tenderer withdraws 

the tender before the said period or make any modification in the terms and 

conditions not acceptable to the department, then the department shall without any 

prejudice to any other right or remedy be at liberty to treat his tender as invalid and to 

forfeit an amount equal to the fixed deposit at the time of registration and or any 

amount  

17.7 The Chief Engineer, Water Resources Meghalaya Shillong, shall have the right to 

omit or suspend certain items of work, to revise or to amend the tender documents 

prior to the date of receipt and opening of the tender. Such revisions or amendment or 
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extensions, if any, shall be given wide publicity through newspapers and 

communicated to all concerned in the form of corrigendum by post. 

17.8 All works shall have to be carried out as per specification conforming to the relevant 

specifications and I.S.code of practice. 

17.9 The agreement shall be subsequently drawn up in the PWD F-2 form and this 

Detailed Tender document shall form part and parcel of the agreement. The terms and 

conditions of these detailed tender documents shall supersede those of the PWD F-2 

form wherever the former are at variance with the latter. 

17.10 The Tenderer is to sign in all the pages of the Detailed Tender documents as a token 

of acceptance of the various conditions of this tender documents, without which the 

tender is liable to be rejected. 

17.11 The acceptance of tender will rest with the Chief Engineer, Water Resources, 

Meghalaya Shillong, who does not bind himself to accept the lowest tender or any 

tender and reserve the right to reject any or all the tenders received without assigning 

any reasons thereof. 

17.12 If either the Contractor himself or any of his employee were retired Government 

employees of the gazetted rank in any Government Department they should give the 

date of retirement and if their retirement is within 3 (three) years from the date of 

calling the tender, necessary permission from the Government is to be obtained and 

enclosed alongwith the tender. If this condition is not fulfilled the tender is liable to 

be rejected.   Technically qualified and experienced person(s) as will be approved by 

the Engineer in-charge shall have to be kept at site by the contractor to supervise all 

the work. 

17.13 Canvassing in connection with the acceptance of the tender is strictly prohibited and 

is liable to disqualify the tender without assigning any reason thereof. 

17.14 Tools and Plants as available and as can be spared will be lent by the Department to the 

tenderer on usual hire charge and terms as per P.W.D. Codes and Rules. Before 

submitting the tender, the tenderer should ascertain from the Executive Engineer of 

concerned Division about the availability and terms of hire of tools and plants. The 

tenderers shall be responsible for collaboration with other contractor so as to expedite the 

execution of his or other contractor’s work which may run simultaneously. The hire 

charge of tools and plants shall be as per current rate of the concerned Water Resources 

Division. The hire charge of tools and plants lent to the contractor will be recovered from 

every bill of the contractor. The tools and plants will be issued from the nearest Water 

Resources godown and shall be returned to the Water Resources godown /Compound in 

good condition at the contractor’s own cost and expenses. No final bill will be paid to the 

contractor unless the materials are returned in good condition. 

18. OPENING OF TENDER: - 

18.1 The tender document in sealed cover - A will be opened by the Chief Engineer Water 

Resources Meghalaya Shillong or such officer as may be authorized on his behalf in the 

office of the Chief Engineer Water Resources Meghalaya Shillong-3 on the specified date 

& time in the presence of the tenderers or their authorized representative who desire to be 

present. In case the above date is declared as a holiday, the tenders will be opened on the 

following working day at the same time and place. 
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18.2 The price bid of those tenderers found to be qualified by the Chief Engineer Water 

Resources, Meghalaya Shillong shall be opened at a later date to be notified. 

18.3 The Chief Engineer, Water Resources, Meghalaya Shillong, reserves the right to open or 

not to open the price bid in Sealed Cover - B of any tenderer without assigning any 

reason(s) thereof. 

19. EARNEST MONEY:- 

19.1 Registered Class I Contractor of Water Resources need not furnish the Earnest Money at 

the time of submission of tender. 

19.2 The Earnest Money or the Fixed Deposit for the amount prescribed duly pledged to the 

concerned Executive Engineer (WR) is to be deposited by the selected contractor before 

signing the Tender agreement. This earnest money or Fixed Deposit will be forfeited to 

the Govt. if the contractor fails to start the work within the stipulated time or abandon the 

work at the later stage of progress. 

20. REJECTION OF TENDERS: - 

20.1 All tenderers are hereby cautioned that conditional offer or deviation from the conditions 

of contract or other requirement stipulated in these tender documents shall be summarily 

rejected as non-responsive and shall not be considered further in tender evaluation and 

contract award. 

20.2 A tender not accompanied by current Professional Tax Certificates, G.S.T Certificate 

may be liable for rejection. 

20.3 Canvassing in connection with a tender in any form, renders the tender liable to be 

rejected. 

20.4 Tenders not accompanied by necessary details and relevant documents are liable to be 

rejected. 

20.5 Tenders not affixed with the stipulated Court Fee Stamp shall be summarily rejected. 

20.6 Tender containing any erasures or otherwise defective may be rejected. 

PRE-QUALIFICATION PARTICULARS 

21. GENERAL INFORMATION: - 

21.1 The applicant shall give details of his/her registration with Meghalaya Water Resources 

Department. 

21.2 Attested copies of registration certificate shall be submitted along with the tender. 

21.3 Attested photograph of the applicant shall also be submitted along with the tender. 

21.4 The structure and organization details shall be given in Appendix-2. In case of firms, a 

certified copy of the Articles of Association or Power of attorney shall be submitted 

along with the tender. 
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21.5 EXPERIENCE: - 

21.6 The applicant shall furnish details of their turnover in Appendix-3. Supporting 

documents, such as audited report and balance sheets from Chattered Accountant, income 

tax returns, certificate from the Executive Engineer shall be submitted along with the 

tender. Abstract of Balance Sheets for the last five years showing Turnover & Working 

Capital as per Annexure – 3 filled up and signed by Chartered Accountant should 

invariably be filled up. 

21.7 The applicant shall give details of experience in construction of similar type of works in 

Appendix-4 (Just filling up as “enclosed” will not be accepted). Certificates of successful 

completion of the works and regarding the quality of works shall be obtained from the 

concerned Executive Engineer in whose jurisdiction the work was completed, and 

attested copies shall be enclosed with the applications. The certificates shall clearly 

indicate the name of works, nature of works stating clearly the Year of completion, 

Tender value & billed amount. (For construction of headwork, the similar nature of 

works are (i) Construction of Barrage/Headwork & (ii) Permanent RCC bridges only). 

21.8 The Applicant shall give details of the works in progress on current contract 

commitments in Appendix-5 (Just filling up as “statement enclosed” or “enclosed” will 

not be accepted). 

22. TECHNICAL PERSONNEL: - 

22.1 The Applicant must have suitable qualified personnel to fill the position given in 

Appendix-6. The details shall be correctly furnished as required in Appendix-6.(Also see 

Sl.7) 

22.2 An undertaking from the Technical Personnel along with their photograph and 

Educational Qualification Certificate shall be enclosed along with the application. 

23. PLANTS AND MACHINERIES: - 

23.1 The Applicant shall give details of the Plants and Machineries and equipments available 

with the applicant with requisite documentary proof in the form of court affidavit or 

certificate of possession of machinery & equipment to be given by an officer not below 

the rank of Executive Engineer. 

23.2 The Applicant may indicate the equipments he /she intend to procure/hire with necessary 

undertakings. 

24. FINANCIAL POSITION: - 

24.1 The applicant shall demonstrate that he/she has access to or has available, liquid assets 

(Working capital and cash in hand) and/or credit facilities of not less than 10% of the 

contract applied for. 



-11- 

 

 

 

IRRI/IW-1068-h/ P-11 

24.2 Banker’s certificate in Bank’s letter head and relevant documents shall be enclosed with 

the application to prove the applicant’s financial capacity and credit facility. 

24.3 The details of the applicant’s financial capability shall be given in Appendix-7. 

25. LITIGATION HISTORY: - 

25.1 The applicant shall provide accurate information on any litigation or arbitration resulting 

from contracts completed or under execution by him/her over the last five years in 

Appendix-8. 

25.2 Even though the Applicants meet the above criteria, they are subject to be disqualified if 

they have: - 

 (i) Made misleading or false representation in the forms, statement and attachments 

submitted, and/or have (ii) Records of poor performance. 

26. JOINT VENTURES 

26.1 Joint Venture must comply with the following minimum qualification requirements: - 

 (i) All joint venture partners should have collectively not less than 40% as stated in clause 3.  

(ii)  The lead partner shall meet not less than 40% of all the qualifying criteria given in 

 clauses 3, 5 & 8 above. 

(iii) Each of the other partners shall meet not less than 30% of all the qualifying criteria given 

in clauses 3, 5 and 8 above.  

(iv)     The Joint Venture must satisfy collectively the criteria of clauses 3, 5 & 8, for which 

purpose the relevant figures for each of the partner shall be added together to arrive at the 

joint venture’s total capacity. Individual members must each satisfy the requirements of 

clauses 22 and 23. 

27. Applicants who meet the minimum qualification criteria will be qualified only if their  

available bid capacity at the expected time of bidding is more than the total estimated 

cost of the works. The available bid capacity will be calculated as under. 

 Available Bid Capacity = (A x N x 2-B), where 

 A = Maximum value of Civil Engineering works executed in any one year during the last 

five years (updated  to the current price level), rate of inflation may be taken as 10% per 

year which will take into account the completed as well as works in progress. 

 B = Value of works at current price level of the existing commitments and ongoing works 

to be completed during the period of completion of this work for which bids are invited 

and 

 N = Number of years prescribed for completion of the works for which the bids are 

invited. 
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Note: - In case of Joint Venture the Available Bid Capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the works. 

28. CONDITIONS RELATING TO AWARD OF WORK: - 

 The successful tenderer will be notified by a letter that his tender has been accepted. The 

successful tenderer will have to furnish the necessary security deposit as per terms and 

conditions mentioned in clause 19 and sign the formal tender agreement to be drawn up 

by the Department within 15 (fifteen) days of the communication of acceptance of his 

tender. No work shall be started before signing and acceptance of the formal tender 

agreement. 

29 SECURITY DEPOSIT: - 

29.1. The successful tenderer will be required to furnish security deposit for the fulfillment of 

his contract. The total Security Deposit will be 10% (ten percent) of gross payments to 

the contractor. However, a security deposit in any approved form of deposit amounting to 

2% (two percent) of the value of the contract will have to be furnished by the successful 

tenderer at the time of signing the formal tender and before issue of final work order. The 

balance of the security deposit shall be recovered from the contractor from his interim 

bills @ 8% from all payment. 

29.2. The recovery of security deposit by deduction from running account bills does not arise 

in case the contractor deposits the total security deposit in the form of Government 

securities of deposit at call receipts for total amount, acceptable to the Government duly 

pledged to the Executive Engineer Water Resources, of concerned Division. Government 

papers tendered as security shall be taken at the surrendered value at the time of 

submission of the tender. 

29.3 The Security Deposit will be retained by the Department for a period of 12 (twelve) 

months after completion of the work during the defect liability period. For any reason, if 

the final payment of the work is not made within 12 months of the date of completion, the 

validity of the security deposit shall have to be extended up to the date of final payment 

29.4 In case the contractor does not complete the work or leaves the work or part of it 

unfinished, the security deposited by the contractor will be forfeited. 

29.5 Preference for allotment of work may be given to landowners provided they are 

registered contractors of the Department. 

29.6  The allotting authority reserve the right to split the work within a group if found 

necessary and practicable. 

29.7  Blacklisted contractors either from this Deptt. or from any other Govt. Deptt will not be 

considered for allotment of work. 

30 MATERIALS: - 

30.1    Materials for construction like cement, rods, bitumen, etc, shall have to be procured by the 

Contractor at his own arrangement. The construction materials conforming to relevant I.S 
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specifications shall be procured by the contractor/firm from any registered/authorized 

dealers/manufacturers. Documentary proof of purchase, like cash memo, etc., should be 

submitted to the Executive Engineer concerned for his necessary verification and 

subsequent acceptance/rejection which is final. However, if the same are available and 

sparable in stock, these will be issued to the contractors from the nearest 

godown/storeyard, and carriage to the site of work shall be done by the contractor at his 

own cost. Recovery of the cost of such materials issued by the Department will be made 

at the current issue rates of the Division concerned, revised from time to time. 

  30.2   Excess materials not utilized in the specified work, if any, taken by the Contractor from 

the Department should be returned in perfect condition within 7(seven) days from the 

date of final measurement. Damaged/defective materials will not be accepted back by the 

Department. The cost of such materials will be recovered from the contractor’s bill at 

double the rates stipulated in the contract. 

 30.3   Recovery rate of any/all stock materials issued by the Deptt. will be valid up to the 

stipulated date of completion as per contract, beyond which recovery will be made as per 

the issue rates of the Division concerned, revised from time to time. 

30.4 The oversized/undersized and substandard stones not conforming to ISI required 

specifications will not be accepted by the Deptt. The Contractor who brought such 

materials to the site of work shall have to remove the same immediately failing which the 

Deptt. will remove the same and the cost of removal will be recovered from the 

contractor’s bill. 

30.5. Materials required for the work whether brought by the contractor or supplied by the 

Department shall be stored by the contractor only at appropriate and safe places, Storage 

and safe custody of the materials shall be the responsibility of the contractor. If during 

construction, it becomes necessary to remove or shift the stored materials, shed, 

workshops, etc, to facilitate construction of the allotted work, the contractor shall have to 

do so at his own cost as directed by the Engineer-in-charge. 

31. EXPLOSIVE: 

31.1  If explosives are required for the work, the contractor will be responsible for making 

necessary arrangement for procuring the same from the nearest PWD magazine where the 

materials are available. The contractor will submit a written request to the concerned 

PWD office routing the application through the officer of the respective Executive 

Engineer (Water Resources) who will recommend for the issue of the materials. The 

contractor will bear the cost of the explosives and will be responsible for the carriage, 

safe and proper storage etc of the materials. The contractor will also be responsible for 

the proper utilization of the explosives which should be exclusively for the specified 

work and he should also strictly follow the rules, regulation and guidelines as laid down 

by PWD with respect to utilization of explosives for civil construction works.  



-14- 

 

 

 

IRRI/IW-1068-h/ P-14 

31.2 The contractor shall exercise utmost care while using explosive and inflammable 

materials so as not to endanger life and property and he shall be solely responsible for 

any and all damages resulting from the use of such materials. Further, he shall indemnify 

absolutely the Department and its officers and employees against any claim or liability 

arising out of accident or violation of any laws, rules, orders, etc, enforce regarding use 

of such materials. 

32. DEFECTIVE MATERIALS: 

32.1 All materials used on work, without prior inspection (and where testing is necessary) and 

without approval of the Engineer-in-charge is liable to be considered unauthorized and 

defective. 

32.2 The Engineer-in-charge shall have full powers for getting removed any or all of the 

materials brought for construction to the site by the contractor which are not in 

accordance with the contract specifications or do not conform in character or quality to 

the samples approved by him. In case of default on the part of the contractor in removing 

rejected material, the Engineer-in-charge be at liberty to have them removed by other 

means at the cost of the contractor. 

32.3 The Engineer-in-charge shall have full powers to order for proper materials to be 

substituted for rejected materials and in the event of the contractor refusing to comply to 

this, the Engineer-in-charge may cause the same to be supplied by other mean at the cost 

of the contractor. 

33. PROGRAMME OF CONSTRUCTION: 

33.1 Time is the essence of the contract and it shall be clearly understood that the contractor is 

bound to complete the work in all respects within the time specified vide clause 1.a of 

these documents. 

33.2 The work shall be carried out as per detailed programme of work drawn up by the 

tenderer and submitted with the tender. The tender’s programme of work shall give 

the forecast of the date of commencement and completion of the various 

construction stages of the work. It shall also indicate the time scheduled for all 

preliminary arrangement the contractor intends to make before starting the work. This 

progress scheduled after modification, if any during the progress of seeking clarification 

while examining the tender, shall form a part of the contract. In absence of such 

programme of work detailed programme shall be drawn up by the Engineer-in-

charge which shall be binding on the contractor and shall form a part of the 

contract. 

33.3 The progress schedule may be amended as and when necessary by agreement 

between the Engineer-in-charge and the contractor. 

33.4 Any major change in the work programme shall be intimated by the contractor to 

the Engineer-in-charge in writing for his approval. Minor changes will only be 
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recorded in the work register which shall be maintained by the contractor. Site 

office throughout the period of execution of work shall be opened for inspection by the 

Engineer-in-charge or is representative.  

33.5 Work may be carried out day and night and one or more shift irrespective of Sundays and 

holidays as considered fit by the contractor but for work on Sundays and holidays and 

night, the contractor shall have to give prior notice in time to the Engineer-in-charge or 

his representative so that supervisory staff will be deputed in time. The contractor shall 

not be allowed to execute any permanent nature of work in absence of supervisory staffs 

or Engineer-in-charge. No work shall be kept suspended for more than forty-eight hours 

except on reason of inspection or delay in taking measurement. 

33.6     Work should strictly be completed within scheduled time. However, for special scheme 

like NABARD /AIBP / RRR/NEC of Water Bodies completion time should strictly be 

observed in conformity with the special terms and conditions laid down there-under for 

which penalty may be imposed accordingly.  

33.7 For NABARD scheme, the contractor/Firm shall be responsible for the defect liability 

period for 3 (three) years after the project is completed /commissioned. 

34. PROGRESS OF WORK: 

34.1 The contractor shall give the Engineer-in charge on the 4th day of each month a report 

on progress of work done during the previous month as per suitable proforma. 

34.2 If at any time, during the progress of work, the Engineer-in charge shall be of the 

opinion that the contractor is not executing the work with reasonable diligence, it shall 

be lawful for him, by notice in writing, to call upon the contractor to complete a 

specified portion (s) of the work by a date to be appointed in the notice and, in case the 

contractor continues to do so even after one month of a notice in writing from the 

Engineer-in charge, the contractor will render himself liable to action as provided vide 

clause 44. 

34.3 According to progress of work and availability of fund, payment of Bills to contractor 

may be made. 

35. EXTENSION OF TIME: 

35.1 If the work be delayed by 

 (a) Force Majeure, or 

 (b) Abnormal bad weather, or  

 (c)  Serious loss or damage by fire, or 

 (d)  Civil commotion, strike or lockout other than the labour engaged by the contractor 

or effecting any of the trade employed on the work, or 
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 (e)  Delay on the part of other contractors or tradesmen engaged by the Department in 

executing work on which the progress of the work under this contract is dependent but 

does not form part of this contractor, or 

 (f)   Any other cause which in the absolute discretion of the accepting authority is 

beyond the contractor’s control. Then, upon the happening of any such event causing 

delay, the contractor shall immediately give notice thereof in writing to the Engineer-in 

charge but shall nevertheless pursue constantly his best endeavours to prevent or make 

good the delay and shall take all possible steps to the satisfaction of the Engineer-in 

charge to proceed with the work. 

35.2 Intimation of the necessity for extension of time shall be given by the contractor in 

writing not later than fourteen days of the happening of the event causing delay. 

The contractor may also, if practicable, indicate in such a letter the period for 

which extension is desired. 

35.3 In any such case, the accepting authority may give a reasonable extension of time 

for completion of the works which shall be communicated to the contractor by the 

Engineer-in-charge in writing within three months of the date of receipt of such 

request by the Engineer-in-charge. 

35.4 Formal request for extension of time for a specific period shall be submitted to the 

Engineer-in-charge at least 6 (six) months before the expiry of the contract period. 

The request for extension of time shall be accompanied with justifiable reasons for 

the request. 

35.5 Extension of time shall also be advisable in the case of temporary suspension of work 

ordered in writing by the Engineer-in-charge. 

36 SUB-LETTING OF CONTRACT 

 The contract or any part thereof shall not be assigned or sublet without the prior written 

approval of the Engineer-in-charge. 

37. SETTING OUT OF WORK 

37.1 The contractor shall be responsible for the true and proper setting out of the work. He 

shall be responsible for proper maintenance of all reference pillars, bench marks, 

statues and other evidences existing in the field required in connection with the setting 

of work at his own cost till physical completion of all the items of the work or  prior to 

that, if agreed to by Engineer-in charge. 

37.2 All such bench marks, reference pillars, etc, established by the contractor shall be 

subjected to check and approval of the Engineer-in-charge or his authorized 

representatives at all times. Any variation noticed in the work as a result of improper 

establishment or maintenance of these shall be at the risk and expense of the contractor.  

 



-17- 

 

 

 

IRRI/IW-1068-h/ P-17 

38. INSPECTION OF WORK: 

38.1 The contractor shall either himself supervise the execution of the work or shall appoint 

a competent agent approved by the Engineer-in-charger to act on his behalf. If the 

contractor fails to appoint suitable agent as directed by the Engineer-in-charge, the 

latter shall have full power to suspend the execution of the work until such date a 

suitable agent is appointed and the contractor shall be held responsible for the delay so 

caused to the work. 

38.2 The Engineer-in-charge or the Sub-Divisional Officer or the officer in charge is to have 

at all times access to the works which are to be entirely under his control. Engineer-in-

charge shall communicate or confirm his instruction to the contractor in respect of the 

execution of work in a ‘Work Site Order Book’ and the contractor or his authorized 

agent shall confirm receipt of such instruction by signing relevant entries in the book. If 

required the contractor agent shall be considered to have the same status as if they had 

given to the contractor himself. 

38.3 The contractor shall allow inspection of the Registers or others documents by 

inspecting officers and the Engineer-in-charge or his authorized representatives at any 

time. 

38.4 One copy of the approved drawing shall be kept by the contractor at the site and the 

same shall be at all reasonable times be available for inspections and use by the 

Engineer-in-charge. 

38.5 All works shall be subjected to examination and approval by the Engineer-in-charge, no 

work shall be covered up or put out of view prior to such approval and the contractor 

shall give due notice to the Engineer-in-charge or his authorized representatives, shall 

without unreasonable delay, attend for the purpose of examining such works. 

39. MEASUREMENT AND RECORD: 

39.1 The Engineer-in-charge shall, except as otherwise stated, ascertain and determine by 

measurement the value of the work done. 

39.2 He shall, when he requires any parts of the work to be measured, give notice to the 

contractor’s authorized agent or representative who shall forthwith attend or send a 

qualified authorized agent to assist the Engineer-in-charge’s representative in making 

measurement and shall furnished all particulars required by either of them. 

39.3 Should the contractor not attend or neglect or refuse to send such agent, then the 

measurement made by the Engineer-in-charge or representative approved by him shall 

be taken to be the correct measurement of the work. Measurement taken jointly shall be 

signed and dated by both parties of each day of measurement. The value of work under 

additional items if ordered and executed shall be ascertained by measurement. 
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 Measurement taken jointly shall be signed and dated by both parties if each day of 

measurement. The value of work additional items if ordered and executed shall be 

ascertained by measurement. 

40. DISPUTE: 

        In case of any disputes, questions or differences etc, that may arise shall arise between 

the parties of the contract, it is to be referred to the Chief Engineer. Water Resources 

Department, Meghalaya, Shillong, whose decision shall be final, conclusive and 

binding on the contractor. 

41. FINAL CERTIFICATE: 

41.1 Within ten days after the work is completed the contractor shall give notice of such 

completion to the Engineer-in charge and within thirty days of receipt of such notice, 

the Engineer-in charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a certificate indicating the date of completion. However, if 

there are any defects which in the opinion of the Engineer-in charge do not need 

reconstruction and can be rectified, he shall give a certificate indicating (a) the date of 

completion (b) defects to be rectified by the contractor as may require for rectification 

of defects. 

41.2 No certificate of completion shall be issued nor shall the work considered to be 

complete till the site is finally cleared of unused materials, spoils, debris etc (as 

provided for in clause 42 of these documents), except for such materials and 

equipments as may be required for rectification of defects. 

42. FINAL CLEARANCE OF SITE: 

 On completion of works, the contractor shall clear away and remove rubbish from the 

site including all constructional plants, surplus materials and temporary works of every 

kind, etc. to the satisfaction of the Engineer-in charge. 

43. DEFECT LIABILITY: 

43.1 The contractor shall be responsible to make good and remedy at his own expense 

within such a period as may be stipulated by the Engineer-in-charge, any defect which 

may develop or may be noticed before the expiry of a period of 12 (twelve) months for 

a period of 3 (three) years in case of NABARD Schemes (referred to as defect liability 

period) from the certificate of completion and intimation of which shall be sent to the 

contractor by a letter sent by hand or by registered post. 

43.2 In the event of the contractor failing to rectify the defect or damage within the period to 

be notified by the Engineer-in-charge in his notice aforesaid, the Engineer-in-charge 

may rectify or remove or re-execute the work and or remove and replace with others the 

materials articles complained of as the case may be by other means at the risk and 

expense of the contractor. 



-19- 

 

 

 

IRRI/IW-1068-h/ P-19 

44. CANCELLATION OF CONTRACT IN FULL OR IN PART: 

44.1 If the contractor fails to complete the work or portion of the work specified within the 

specified time, the accepting Authority may without prejudice to any other right or 

remedy which shall have accrued or shall accrued thereafter, by written notice, cancel 

the contract in whole or in part. 

44.2 The Accepting Authority shall in such cancellation have powers to: 

 (a) Take possession of the site and any materials, constructional plants, implements, 

stores etc. thereon and 

 (b)  Carry out the incomplete work by any means at the risk and cost of the contractor. 

44.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine 

what amount if any is recoverable from the contractor for completion of the work and 

the loss or damage suffered by the Department. In determining this amount, credit shall 

be given to the contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor’s materials taken over and incorporated in the work 

and use of machinery belonging to the contractor. 

45. LABOUR REGULATION: 

45.1 The contractor shall employ skilled and experienced labours in sufficient number to 

maintain the required rate of progress and quality to ensure workmanship of the degree 

specified in the contract and to the satisfaction of the Engineer-in-charge. In connection 

with the work, the contractor shall not employ any person who has not completed 

fourteen years of age. 

45.2 The contractor shall furnish to the Engineer-in-charge forth-nightly distribution return 

of the number and description by the trades of work in which people are employed on 

the work. 

45.3 Contractor shall not employ labour or staff of doubtful integrity. If anti-state or anti-

social elements are employed by the contractor, his contract will be cancelled and no 

claim whatsoever will be entertained for any losses or damages. 

45.4 For the purpose of all labour laws, the contractor shall be deemed as “Employer” in 

respect of the labours employed by him for the contract work. The Department shall not 

take any liabilities whatsoever in this respect. 

45.5 The contractor shall pay to the labourers employed by him adequate wages and shall be 

as per the Rules and Regulations framed by the Department/Government from time to 

time. The register of work men and Register of Wage-Cum-Muster Roll shall be 

maintained and kept at the work site or near to it as possible. 
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45.6 The contractor shall see that sufficient numbers of technically qualified men are always 

at the site of the work during working hours personally checking all the items for the 

work and paying extra attention to the specification and quality of work. For this 

purpose the tenderers should mention their own technical qualification and experience 

in the tender as credentials. 

45.7 If the contractor employs 5(five) or more migrant workmen, he should obtain 

Registration Certificate and License as the case may be from the Registering and 

Licensing Officer i.e. in respect of Shillong Sardar Division from the Labour 

Commissioner and other areas from the D.C/Addl. D. C. and S.D.O. (C) of their 

respective jurisdiction. 

45.8 The contractor shall maintain proper record of labour employed by him and shall 

submit fortnightly returns to the Engineer in charge. 

45.9  (a)  1% labour cess shall be deducted from each running and final bills 

(b) To furnish either a copy of applicable license/ registration or proof of applying for 

obtaining labour license, registration with EPFO, ESIC & BOCW registration. 

(c) To register the labourers with the Meghalaya Building & Other Construction 

Workers’ Welfare Board. 

(d) The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen 

who are qualified and possess certificate in particular trade from CPWD Training 

Institute/Industrial Training Institute/National Institute of construction Management 

and Research (NICMAR)/ National Academy of Construction, GIDC or any similar 

reputed and recognized Institute managed/ certified by State/Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled/semi 

skilled workers required in each trade at any stage of work. The contractor shall submit 

number of man days required in respect of each trade, its scheduling and the list of 

qualified tradesmen along with requisite certificate from recognized Institute to 

Engineer in charge for approval.  

 (e) On the received of the pre-work order, contractor must register themselves with the 

Labour Commissioner, Meghalaya for the building and other construction workers 

(Regulation of employment and condition of service Act 1996) & a certificate should 

be produced without which final work order will not be issued. 

46. MATERIALS SOURCES:- 

46.1 Quarry for stone, sand, earth etc. has to be ascertained from the site and approved by 

the Engineer-in-charge. 

46.2 The tenderers shall make their own independent investigations into the availability as 

well as suitability of the various materials required for construction. 

46.3 No claim whatsoever in respect of 46.2 above will be admissible for any extra leads etc. 

Materials conforming to specifications shall have to be brought from all leads. 

46.4 Payment of Forest Royalty on minor minerals such as stone, sand, earth etc. will 

be recovered from the contractor’s bill. The rates of royalty shall be as per 

prevailing rates. However, recovery of Forest Royalty will be exempted from those 

contractors who can show that they have already paid the forest royalty at the time of 

purchase from the dealers/quarry owners and, on such proof, with relevant voucher 

clearly indicating that forest royalty has been paid, no deduction shall be made. 
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47. SPECIFICATION OF THE WORK: 

47.1 All works shall be carried out as per specifications specified in the approved drawings.  

47.2 Necessary chowkidars shall be provided by the contractor for guarding the machineries 

etc at the site of work. If any obstruction to road communications, sufficient red lights 

as night caution to the drivers of moving vehicles to be provided by the contractors at 

their own cost. If any accident takes place, the contractor will solely be responsible. 

47.3      Materials used for the work should satisfy all the necessary test as per I.S. specifications.  

 

 

 

 

         SHRI. K.D. PHAWA 

                          Chief Engineer (WR) 

     Meghalaya, Shillong     
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A P P E N D I X - 1 

GENERAL INFORMATION 

   All firm and contractors applying for pre-qualification are requested to complete 

the information in this form. 

  

1. Name of firm/contractor__________________________________________________ 

2. Head office address: - ________________________________Pin Code:-_________________ 

3. Telephone (Land Line): -________________Cell: -_______________ 

4. Fax: -_________________________________________________________________ 

5. Place of incorporation Registration: -________________________________________ 

6. Years of incorporation Registration: -_______________________________________ 

7. Registration Number: -___________________________________________________ 

8. Organization with which the 

Applicant is Registered: - ___________________________________________________ 

9. Whether SC/ST (to enclose certificate).______________________________________ 

Note: (i) Enclose attested copy of Registration Certificate 

         (ii) Enclose attested copy of photograph of the Applicant 

 

 

               Signature 

 

               Full Name: 
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A P P E N D I X - 2 

STRUCTURE AND ORGANIZATION 

1. The applicant is 

(a) an individual 

(b) a proprietary firm 

(c) a firm in partner-ship 

(d) a Limited Company or Corporation 

2. Attach the Organization Chart showing the 

structure of Organization, including the name 

of the Director and position of others. 

3. Number of years of experience 

(a) as a Prime Contractor (contractor 

     shouldering Major responsibility) 

(i) in own Country 

(ii) Other Countries specify country) 

4. How many years has your organization 

been in business of similar work? 

5. Has any work been withdrawn from you? 

(If yes, give details and reason thereof) 

6. Have you ever left the work awarded to you in-complete? 

(If so, give name of Project and reason for not completing work) 

7. Have you sublet any work at any time? 

(If yes, specify the work and extent of subletting) 

Note: Enclose certified copy of your constitution 

 

 

    Signature 

 

               Full Name: 
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A P P E N D I X – 3 

GENERAL EXPERIENCE 

 All applicants & individual firms are requested to complete this form. The information 

supplied should be annual turnover of the applicant in terms of the accounts billed to clients for 

each year, for work in progress or completed. 

Name of Applicant: - ______________________________________________ 

 

________________________________________________________________________ 

                                                  Annual Turn-over (Construction work only) 

 

Sl. 

No. 

Year Completed works 

(Rupees) 

Works in progress 

(Rupees) 

Working 

Capital (Rupees) 

1. 

2. 

3. 

4. 

2012-13 

2013-14 

2014-15 

2015-16 

2016-17 

   

 

Note: Supporting papers such as audited reports, balance sheets, income tax returns, and 

experience certificates from an officer not below the rank of the Executive Engineer, 

shall be enclosed. 

This sheet is to be detached and filled up and signed by chartered Accountant and submit 

alongwith the balance sheets. 

 

 Signature of the Contractor. 

 Full Name:__________________ 

 

 

Seal of the CA Office.     Signature of CA. 
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A  P P E N D I X – 4 
 

DETAILS OF EXPERIENCE IN _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
(Details of Works During Last Five Years) 

 

Sl. 

No 

Name of work 

 

 

Name 

of employer 

and address 

Volume of 

work 

Nature of 

work 

Value 

of the work 

Time of 

completion as 

per agreement 

Date of 

award 

Date 

of completion 

Bill amount 

(Rs. In lakhs) 

Reasons of 

delay, 

if any 

                         

      

 

 

 

 

 

                         

                 Signature of Applicant: 

                 Full Name _______________________________ 

 

 

Note: Additional sheets may be enclosed. 
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A P P E N D I X – 5 

SUMMARY SHEET: CURRENT CONTRACT COMMITMENTS/WORKS IN PROGRESS 

 Applicants should provide information on their current commitments on all contracts that have been awarded or for which a letter of intent or acceptance has been received, 

or contracts approaching completion, but for which full completion certificate has yet to be issued. 

Name of Applicant: - _________________________________________ 
Sl.No. Name of Contractor 

 
 

Name of Client Contract Value Stipulated date of 
completion 

Bill already paid 
(Rs. in lakhs) 

Value of 
Outstanding 

work 

Estimated 
completion 

date 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

      

           

 

                       Signature of Applicant: 

                  Full Name ________________________  

Note: Additional sheets may be enclosed 
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A P P E N D I X – 6 

PERSONNEL IN THE EMPLOYMENT OF THE TENDERER 

 

* Contractor has to furnish undertakings from the technical personnel proposed to be engaged along with their attested technical qualification and experience certificates. 

The tenderer should also furnish the number of labourers 

both skilled and unskilled employed by the tenderer               
 

 
Signature of Applicant: 

               

Full Name ____________________

Sl. 

No 

Personnel 

 

Minimum 

Qualification 

required 

Minimum 

Requirement 

(numbers) 

Name 

 

Qualification Experience 

1. Project Manager 

 

Degree Holder  

3 years Exp. 

1 

 

 

 

  

2. Site Engineer 

 

B.E.Civil-3 years 

Exp.* 

1    

3. Quality Control Personnel Dip. Civil 5 years 

Exp.* 

1 

 

   

4. No. of 

Labourers 

Skilled      

Unskilled      
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APPEDNDIX – 7 

FINANCIAL STATEMENT:- 

(For Joint Venture Consortium, the Statement is to be given separately for each partner) 

1. Name of firm 

2. Capital 

(a) Authorized: 

(b)  Issued and paid up: 

3. Attach audited balance sheets and profit and loss statement for the past three years 

4. Financial position: 

 (Exact amount in Rupees to be stated) 

(a) Cash 

(b) Current Assets 

(c) Current Liabilities 

(d) Working Capital 

(e) Net Worth 

5. Total Liabilities 

(a) Current ratio:  Current Assets to current liabilities 

(b) Acid test ratio: Cash, temporary investment held in lieu of cash and current receipt to 

current liabilities. 

(c) Total liability to net work 

Note:  Information asked against each item to be carefully filled in Mere reference to                

balance sheet concerning above points is not acceptable. 
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APPENDIX – 7 (Continued) 

6. Annual value of construction works undertaken for each of the last five years and 

projected for current years:- 

 

7.

 

Net 

profit before tax. 

 (a) Current period 

 (b) During the last financial year 

 (c) During each of the four previous financial year 

 The profit and loss statement have been certify through by  

8. Applicant’s financial arrangements for the proposed work (exact amount in Rupees to be 

mentioned). 

 (a) Own Resource :  Rs 

 (b) Bank Credits :  Rs 

 (c) Other (Specify) :  Rs 

9. Certificate of financial soundness from Bankers of applicants together with their full 

addresses: 

10. Approximate value of work in hand: - Rs. 

11. Value of anticipated order for next financial year 

 Home: 

 Abroad 

 

 

 

 

Year Current One year 
before 

Two years 
before 

Three years 
before 

Four years 
before 

Five years 
Before 

Home 

Abroad 
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A P P E N D I X – 7(A) 

ABSTRACT OF BALANCE SHEETS TO BE GIVEN BY CHARTERED ACCOUNTANT 

ALONGWITH THE BALANCE SHEETS 

 

Sl. No.  Year Annual Turnover  Working Capital  

1. 2012-13  

 

 

2. 2013 -14  

 

 

3. 2014 -15  

 

 

4. 2015-16  

 

 

5. 2016-17  

 

 

NB: This sheet is to be detached and filled up and signed by Chartered Accountant and submit 

alongwith the balance sheets.  
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A P P E N D I X – 8 

LITIGATION 

LITIGATION HISTORY: 

Applicants should provide information in any history of litigation or arbitration resulting from 

contracts executed or currently under execution 

 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  

Name of Applicant: - 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  

  

________________________________________________________________________ 

Year    Award for or  Name of Client        Dispute amount           Actual awarded 

               against the       cause a litigation      (current value in           amount in 

               applicant                  and matter in             Indian Rs.)                   Indian Rs. 

 dispute 

----------------------------------------------------------------------------------------------------------- 

 

 

 

 

                            Signature 

 

               Name in full__________________ 
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A P P E N D I X – 8 (Continued) 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/EXPELLING 

OF TENDERER OR ABANDONMENT OF WORK BY TENDERER 

1. (a)  Does the Applicant or its constituent 

 partners have a consistent history of  

 litigation awarded against him?     Yes/No 

    (b) If yes, give details: 

2. (a) Has any work awarded to the Applicant 

 been subsequently withdrawn by any 

 agency in India?       Yes/No 

    (b) If yes, give details: 

3. (a) Has the Applicant or any of its constituent 

 partners abandoned any contract work in India?   Yes/No 

    (b) If yes, give details: 

4. (a) Has the Applicant or any of its constituent partners 

 been declared bankrupt during the last 5 years?   Yes/No 

    (b) If yes, give details: 

Note: If any information in this schedule is found to be incorrect or concealed prequalification 

application will be summarily rejected. 

                          

Signature 

 

                             Name in full__________________ 
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CERTIFICATE 

 This is to certify that I have read the Terms and Conditions of the Detailed Tender Notice 

issued by the Water Resources Department Vide No. 

__________________________________Dt_______________ and I have quoted my rates 

taking into consideration the recovery rates of stock materials as per current issue rate of the 

Division and the terms and conditions as at page…… to …..of the above Detailed Tender Notice.  

 

 This is also to certify that I have also taken into consideration the Forest Royalty and 

minor minerals. 

 

Witness    Signature of Contractor………………………….. 

 

Signature………………………..       Name in Block Letters…………………………… 

 

…………………………………….   …………………………………………………….. 

 

……………………………………..   Registration No…………………………………… 

 

Address……………………………     Address………………………………PIN…………… 

 

Date       Date 
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UNDERTAKING FORM_A 

I do here by declare that the work will be done by myself and also declare that the signature in all 

pages of the tender papers are signed by me. 

 

 

 

                                          Full name of contractor_____________________________ 

 

         Full address _____________________________________ 

 

                                           PIN _____________________________________ 

 

Registration No: __________________________________ 
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Tender Documents for Sealed cover “B” 

NAME OF WORK: 

 

 

DETAIL 

GROUP No.  ITEMS OF              ESTIMATED     REMARKS 

      WORK                      AMOUNT 

 

         1         2                      3                             4  

  

 

 

 

 

 

 

 

Contractor’s Signature 
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ANNEXURE – R 

NAME OF WORK 

ESTIMATED AMOUNT – RS_________________________________ 

GROUP No.___________________ 

LOCATION________________________________________________ 

  I am/we are agreeable to execute the work for __________________________ 

___________________________________________________________________________ 

___________________________________________________________________________ 

@_______________(Rupees___________________________________________________as 

per the Schedule of Rates____________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________

_______________and as per the Terms and Conditions of the Detailed Notice Inviting Tender 

taking into consideration the recovery rates of issued materials and of Forest Royalty as per 

prevailing rate and other taxes including VAT as applicable.    

Witness:-       Signature of the Contractor 

………………………………………     Name in Block letters………………………… 

………………………………………     Address………………………………………… 

………………………………………      ………………………………………………… 

………………………………………      Registration No:……………………………… 

Dated…………………………………     Telephone No:………………………………… 

                                 Dated…………………………………………… 

Note:- 

1. Delete which is not applicable with dated signature 

2. The rate should be quoted legibly on figures as well as in words.  

 


