GOVERNMENT OF MEGHALAYA STATE PROJECT MONITORING UNIT, NATIONAL HYDROLOGY PROJECT OFFICE OF THE CHIEF ENGINEER, WATER RESOURCES DEPARTMENT MEGHALAYA, SHILLONG.

No. SPMU(NHP)/SMM/96/ 2021-22/26

Dated Shillong, the 26 August 2021

In continuation to the Invitation for bids issued vide No. SPMU(NHP)/PROCUREMENT/5/2021-22/3 Dated 3 June 2021, bidding for the contract entitled "Supply and Installation of Soil Moisture Meters at Chidrang MIP and Umtrew Umkta MIP" with RFQ No. NHP-2020-2021-ML-886172 of Tender ID 2021_WRWBT_467_1 in https://meghalayatenders.gov.in has been cancelled due to non-responsive bids and rates quoted by the bidders are much higher than the estimated rate.

i/c Chief Engineer (WR)
& Nodal Officer SPMU (NHP)
Meghalaya, Shillong.

Memo. No. SPMU(NHP)/SMM/96/ 2021-22/26

Dated Shillong, the <u>26</u> August 2021

Copy to:-

- 1. Deputy Secretary to the Govt. Of Meghalaya, Water Resources Department for favour of information.
- 2. State Informatics Officer, Meghalaya, Shillong for favour of information with a request to upload this notice in the departmental website http://megwaterresources.gov.in.

i/c Chief Engineer (WR) & Nodal Officer SPMU (NHP) Meghalaya, Shillong.