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GOVERNMENT OF MEGHALAYA
OFFICE OF THE CHIEF ENGINEER WATER RESOURCES SHILLONG

No. CE/WRD/CS&T/5/2017-1814 Dated Shillong the 21st Nov. 2017

NOTICE - INVITING TENDER

Sealed Tenders, subsequently to be drawn up in M.P.W.D. F-2 form of Tender
Agreement, duly affixed with non-refundable Court Fee Stamp of Rs. 2000/- (Rupees Two
thousand) only are hereby invited in 2 (two) Cover Bids System i.e. Technical & Financial Bids
by the undersigned on behalf of the Governor of Meghalaya from the Registered Class I
contractors only of Water Resources Department of Meghalaya having requisite qualification for
the under mentioned works and will be received in the Office of the Chief Engineer, Water
Resources Department, Meghalaya, Shillong up to 2:00 P.M. 6.12.17 and will be opened on the
same date at 2:30 P.M. in the presence of the tenderers or their authorized representatives who
desire to be present. If the last date happens to be a holiday, the next working day will be
considered as the date of receiving and opening of tenders.

The Detailed Tender papers may be obtained from the Technical Branch (Room No.301),
of the Chief Engineer’s office, Water Resources Department, Meghalaya, Cleve Colony,
Shillong- 793003, upto 5.12.17on payment of the requisite amount, as indicated against each
work below (non-refundable) in cash during office hours on all working days from 11:00 A.M.
to 3:00 P.M. The same may also be downloaded from the website of the Department
(www.megwaterresources.gov.in) and be submitted to the Department alongwith Demand Draft
of required amount (non-refundable) duly pledged in favour of the Chief Engineer, Water
Resources Department, Meghalaya, payable at Shillong.

A. (i) NAME OF WORK: Improvement and Restoration of Headwork of Ringdee MIP
including Head Regulator and Approach Channel.

(ii) DIVISION : West Garo Hills Division

(iii) LOCATION: Gambegre Block, West Garo Hills Dsitrict

(iv) APPROXIMATE VALUE: Rs 1,06,51,985/-

(v) COST OF TENDER PAPER : Rs. 1000/-

(vi) TIME OF COMPLETION : 6 (six) months from the date of issue of Final Work order.

(vii) RATES: As per  the MPWD Schedule of Rates for Roads and Bridges and E&D
works for the year 2014-15 in Tura Circle & PHE SOR for 2014-15 under
Addl. C.E (PHE) Zone I, Garo Hills.

(viii) EARNEST MONEY : Successful tenderers shall have to deposit Earnest Money @ 2%
of tender value.

B. (i) NAME OF WORK: Construction of Headwork including Supplying, Fitting Fixing of
sluice gates etc complete at Chandragre Village under integrated
programme for water impounding and creation of water body for
recharging catchment areas, restoring depleting water table and
improving river hydrology at Chandragre village across Ringre
Stream, West Garo Hills Division.

(ii) DIVISION : South West Garo Hills Division

(iii) LOCATION: Chandragre Village, Rongram Block, West Garo Hills Dsitrict

(iv) APPROXIMATE VALUE: Rs 1,37,17,225/-

(v) COST OF TENDER PAPER : Rs. 1000/-
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(vi) TIME OF COMPLETION : 6 (six) months from the date of issue of Final Work order.

(vii) RATES: As per  the MPWD Schedule of Rates for Roads and Bridges and E&D
works for the year 2014-15 in Tura and Williamnagar Circle, &, PHE
SOR for 2014-15 under Addl. C.E (PHE) Zone II, Garo Hills &
Meghalaya Purchase Board

(viii) EARNEST MONEY : Successful tenderers shall have to deposit Earnest Money @ 2%
of tender value.

C. (i) NAME OF WORK: Construction of Headwork including supplying, fitting, fixing of
sluice gates etc complete at Chondon Nokat Village under
integrated programme for water impounding and restoring
depleting water table and catchment areas, restoring depleting
water table and improving river hydrology at Chondon Nokat
Village across Chondon Stream, South West Garo Hills District.

(ii) DIVISION : South West Garo Hills Division

(iii) LOCATION: Chondon nokat Village, Betasing Block, South West Garo Hills
Dsitrict.

(iv) APPROXIMATE VALUE: Rs 1,77,12,104/-

(v) COST OF TENDER PAPER : Rs. 1,000/-

(vi) TIME OF COMPLETION : : 6 (six) months from the date of issue of Final Work
order.

(vii) RATES: As per  the MPWD Schedule of Rates for Roads and Bridges and E&D
works for the year 2014-15 in Tura and Williamnagar Circle, &, PHE
SOR for 2014-15 under Addl. C.E (PHE) Zone II, Garo Hills &
Meghalaya Purchase Board

(viii) EARNEST MONEY: Successful tenderer shall have to deposit Earnest Money

@ 2% of tender value.

D. (i) NAME OF WORK: Construction of Headwork including supplying, fitting, fixing of
sluice gates etc completed at Chandragre Village under integrated
programme for water impounding and creation of Water body for
recharging catchment areas, restoring depleting water table and
improving river hydrology at Belbari village across Wanangjhora
stream, South West Garo Hills District.

(ii) DIVISION : South West Garo Hills Division

(iii) LOCATION: Belbari Village, Betasing Block, South West Garo Hills District.

(iv) APPROXIMATE VALUE: Rs 2,32,98,782/-

(v) COST OF TENDER PAPER : Rs.2,000/-

(vi) TIME OF COMPLETION : 6 (six) months from the date of issue of Final Work order.

(vii) RATES: As per  the MPWD Schedule of Rates for Roads and Bridges and E&D
works for the year 2014-15 in Tura and Williamnagar Circle, &, PHE
SOR for 2014-15 under Addl. C.E (PHE) Zone II, Garo Hills &
Meghalaya Purchase Board

(viii) EARNEST MONEY: Successful tenderer shall have to deposit Earnest Money @ 2%
of tender value.
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E. (i) NAME OF WORK: Construction of Headwork including supplying, fitting, fixing of
sluice gates etc complete at Matkolgre Village under integrated
programme for water impounding and creation of water body for
recharging catchment areas and restoring depleting water table and
improving river Hydrology at Matkolgre Village across Sona
Stream, South West Garo hills.

(ii) DIVISION : South West Garo Hills Division

(iii) LOCATION: Matkolgre Village, Zikzak Block, South West Garo Hills

(iv) APPROXIMATE VALUE: Rs 4,07,75,258/-

(v) COST OF TENDER PAPER : Rs. 4,000/-

(vi) TIME OF COMPLETION : 10 (ten) months from the date of issue of Final Work order.

(vii) RATES: As per the MPWD Schedule of Rates for Roads and Bridges and
E&D works for 2014-15 in Tura and Williamnagar Circle and
PHE SOR for 2014-15 for Garo Hills Circle under ACE (PHE)
Zone II, Garo Hills & Meghalaya Purchase Board.

(viii) EARNEST MONEY: Successful tenderer shall have to deposit Earnest Money @ 2% of
tender value.

F. QUALIFYING CRITERIA:-

1. In case of Joint venture both the partners should submit Trading License and Labour
Certificate.

2. The prospective tenderers should have satisfactorily completed during the last five years
at least one work of similar nature and having a magnitude of 40% (price updated @ 10%
per annum compoundable) of the project cost for which prequalification is sought for or
currently executing satisfactorily at least 1 (one) work of similar nature and having
completed billing not less than 40% of the value of the work for which prequalification is
sought.

3. The prospective tenderers or any of their constituent partner should not have abandoned
any work nor any of their contract work should have been rescinded during the last 5
(five) years.

4. The prospective tenderers shall have their own or furnish documentary proof for
acquisition (hire/purchase) of plants and machineries to be utilized in the execution of
work (supporting documents are to be enclosed).

5. The prospective tenderers or any of their constituent partners shall have requisite key
personnel and quality control equipments for the execution of the work which will
include Project Manager, site Engineer (supporting documents are to be enclosed).

6. The average annual turnover of the prospective tenderers or their constituent partner over
the last 5 (five) years shall not be less than 40% (forty percent) of the project cost
updated @ 10 % (Ten percent) per annum compoundable.

7. The working capital of the prospective tenderers or their constituent partners shall not be
less than 10% (ten percent) of the project cost.

8. The available bid capacity of the prospective tenderers shall be more than the project cost
which will be calculated as per provision of the bid documents.

9. Non-tribal contractors shall have to furnish valid Trading License from the respective
Autonomous District Council of Meghalaya, while submitting their tender, otherwise the
tenders will not be considered as valid.

10. Those who fulfill all the above conditions are only eligible to cast their tender.
11. The Chief Engineer, Water Resources, Meghalaya Shillong, reserves the right to accept

or reject any or all tender without assigning any reason thereof.
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Memo. No. CE/WRD/CS&T/5/2016-17/14 Dated Shillong the 21st Nov. 2017

Copy to :-

1. The Commissioner and Secretary to the Govt. of Meghalaya, Water Resources
Department, for favour of information.

2. Director of Information and Public Relation Govt. of Meghalaya for publishing in 2 (two)
issues of widely circulated local newspaper. (English & Vernacular). Bills may be
submitted to the Chief Engineer, Water Resources Cleve Colony Shillong.

3. Superintendent of Govt press for favour of printing in the Meghalaya Gazette.
4. State Informatics Officer for favour of uploading the Detailed Tender in the Department’s

website.(soft copy enclosed).
5. Superintending Engineer (WR) Shillong /Tura Circle, Superintending Engineer (F/C)  for

information and displaying in office notice board.
6. All Executive Engineers (W/R & FC), for information and for displaying in office notice

board.
7. Office Notice Board.
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CHECK LIST

For facilitating quick checking of the tenders, the tenderers are advised to fill up
all appendices and to ensure that enclosures / attachments are enclosed in the following order:-

1. Receipt for purchase of tender papers, NIT, terms and conditions, appendices, court fee
stamps etc.

2. Registration card.
3. Certificate regarding GST, professional tax, Pan Card, etc.
4. Labour licence, trading licence.
5. Documents for possession / hiring of machineries.
6. Documents regarding technical personnels.
7. Experience certificates, work done statements, completion certificates, work orders etc.

(If certificate for similar work is RCC bridge including roadwork the value of the Bridge
alone should be given and similarly if the similar work is Headwork including
distribution canals/depleture etc, the value of the H/W alone should be given calculation
of value of circular work.

8. Balance sheets etc.
9. Any other papers not mentioned above.

NB :-

1) Detailed mailing address of the tenderer alongwith PIN Code should be given in every
space provided for the same.

2) All enclosures/ annexures are to be properly tagged to avoid losses. This office will not
take any responsibility for the loss of any paper if they are not properly tagged.
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NB: The tenderers are instructed to read all the terms and conditions carefully and to fill
up all the appendices. Tenderers should sign in each and every page of the terms and
conditions failing which the tender may be liable to be rejected. Detailed mailing address of
the contractor along with PIN should be given in every space provided for the same.

TERMS AND CONDITIONS
1. a. TIME OF COMPLETION: As indicated against each work. For works under schemes

like NABARD & PMKSY, NEC time of    completion be referred to Sl.33.6 & Sl.33.7

b. MODE OF PAYMENT: According to progress of work and subject to
availability of fund.

2. Non-Tribal Contractors/Firms shall have to furnish the valid Trading License from the
respective Autonomous District Council along with the Tender; otherwise their tenders
shall be rejected.

3. The prospective tenderers should (i) have satisfactorily completed during the last 5 (five)
years at least 1 (one) work of similar nature and having a magnitude of at least 40%
(price updated @ 10% per annum compoundable) of the value of the contract for which
pre-qualification is sought or (ii) be satisfactorily executing currently at least 1(one) work
of similar nature and having complete billing not less than 40% of the value of the work
for which pre-qualification is sought. (In case of (ii) amount of billing should invariably
be furnished in Appendix-5). (NB: If certificate for similar work is given for RCC
Bridges including road works, the value of RCC bridge should be given similarly if the
similar work is Headwork including distribution canals/pipelines etc the value of the H/W
alone should be given for calculation of value of similar work.)

4. The prospective tenderers or any of the constituent partner should not have abandoned
any work nor should any of their contract works have been rescinded in the last 5 (five)
years.

5. The average annual financial turnover of the prospective applicant over the last 5 (five)
years shall not be less than 40% of the project cost. (Balance sheets for the last five years,
to be signed by the Chartered Accountant, should be enclosed without which the tenders
will be rejected. The abstract of Annual Turnover and Working Capital for those last five
years, to be signed by the Chartered Accountant is to be submitted as per Appendix-3.)

6. The prospective applicant or any of their constituent partners shall have their own plants,
machineries and equipments for execution of the work or furnish documentary proof for
acquisition (hire/purchase) of plants and machineries to be utilized in the execution of
work. Supporting documents are to be enclosed without which the tenders are liable for
rejection.

7. The prospective applicant should have minimum key personnel with adequate experience

for the project which include Project Manager (any Degree holder), Site Engineer

(Minimum qualification B.E., Civil), Quality Control Personnel (Minimum Qualification

Diploma Civil).The information in this regard is to be submitted as per prescribed format

at Appendix-6 along with supporting documents, without which the tenders are liable for

rejection.

8. The working capital of the prospective applicant or any of their constituent partners shall

not be less than 10% of the project cost.
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9. The available bid capacity of the prospective applicant or any of the constituent partners

(in case of Joint Venture) shall be more than the cost of the project, which will be

calculated as per provision of the bid document. (as at Sl.27)

10. Registered contractor/Firm who fulfill all the above conditions are only eligible to cast

the Tender.

11. In case of joint venture, both the partners should submit trading license and labour

certificate.

12. The Chief Engineer Water Resources, Meghalaya Shillong has the right to accept or

reject any or all tender without assigning any reason thereof.

13. (a) The complete prequalification documents (Technical Bid) and price bid (Financial

Bid) in separate sealed cover, duly filled in all respect, should reach the office of the

Chief Engineer Water Resources, Cleve Colony, Shillong 793003 on or before the time

and date as specified in the preceeding pages.

(b) The prequalification document in sealed cover No.A will be opened at 2:30 PM on the

same date. All the contractors or their authorized agents, whosoever desire,  may remain

present at the time of opening the prequalification documents.

14. The prequalification shall be based on an objective evaluation of details regarding past

performance, Technical & Financial capabilities and resourcefulness of the applicant etc,.

15. PROCEDURE FOR SUBMITTING TENDERS

The tender shall be submitted in the following sealed cover: -

15.1(a) Sealed Cover - A: - The tender documents and accompaniments shall consist of the

following in a sealed cover No. A which shall be superscribed “SEALED COVER-A”

(i) A covering letter from the tenderer.

(ii) A list of Documents accompanying the tender.

(iii) Duly executed Power of Attorney in case of Firm/Joint venture.

(iv) Latest certified copies of professional Tax and Labour License, G.S.T Clearance

Certificate etc.

(v) The tenderer’s  programme of work.

vi) Detailed outline report on the tender’s methodology for execution of the work, with a

note on his programme of work.

(vii) Certificate and proforma as required in the Detailed Notice Inviting Tender document

duly signed.
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(viii) A non-refundable Court Fee Stamp of Rs.2000/- (Rupees Two thousand) only purchased

in Meghalaya has to be affixed to the tenders while submitting the same. No tender will

be considered without the specified amount of Court Fee Stamp.

(ix) The Detailed tender documents duly signed on every page as a token of acceptance.

(x) Attested copy of the contractor’s photograph.

(xi) Any other information required to be submitted in accordance with this Detailed Tender

document.

(xii) Money Receipt/Demand Draft towards cost of tender document.

15.1 (b) Sealed Cover - B: - The rates for execution of work shall be given separately in

ANNEXURE – R enclosed with the Detailed Tender Document. The ANNEXURE – R

shall be detached from the Detailed Tender Document and shall be submitted in a

separate sealed cover superscribed “SEALED COVER - B (RATES)” & Name of Work,

Tenderer’s name and detailed address with PIN Code.

15.2 The rates shall be given both in figures and in words and shall be in English. Where there

is a discrepancy between the amount in figures and in words, the amount in words shall

govern.

15.3 Both the sealed cover A and sealed cover B shall be submitted in another bigger sealed

cover.

15.4 The inner and outer envelopes shall: -

(a) Be addressed to the Chief Engineer (Water Resources), Cleve Colony, Shillong-

793003.

(b) Bear the following identification: -

(i) Tender for NAME OF WORK to be given.

(ii) Name and address, with PIN Code, of the tenderer to enable the tender to be returned

unopened in case it is declared as received late or is, otherwise, unacceptable.

N.B: All enclosures/annexures are to be properly tagged to avoid losses. This office will not

take any responsibility for the loss of any paper if they are not properly tagged.

16. RATES: -

16.1 Rates for the work mentioned in the fore-going clauses are to be quoted in ANNEXURE

-R for the items covered by the S.O.R.’s as indicated against the work.

16.2 The rates quoted by the tenderers shall be inclusive of all expenses for proper and entire

completion of the work to the relevant specifications and to the satisfaction of the

engineer in-charge and shall amongst other things include all taxes, applicable including,

G.S.T., supply of materials, carriage of materials, water plants and equipment, incidental
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charges, power supply. It shall also include all cost involved in construction such as

necessary labour sheds, godown, dismantling work, dewatering of foundation, shoring in

excavation, removal of logs etc. The quoted rate shall cover all incidental expenditure for

satisfactory completion of the Scheme.

16.3 G.S.T as per prevailing rate will be deducted from each and every bill for the works,

payable to the contractor, as per the prevailing rates.

17. OTHER CONDITIONS FOR SUBMISSION OF TENDERS: -

17.1 The tenderers shall, prior to submitting their tender for the work, also inspect the site and

satisfy themselves on their own as to the hydrological, climatic and physical condition

prevailing at site, the nature, extent and practicability of the work, availability of housing,

power supply, and other facilities. The availability of different materials and their

adequacy, the extent of lead and lift require for execution of the work, labour and

probable sites for labour camp, stores, godown etc. They shall take into consideration the

local conditions, traffic restriction, obstruction in work, if any, over the entire period

required for completion of the work and shall allow for all such extras likely to be

incurred due to any such conditions, obstruction, restriction etc. They shall themselves

obtain all necessary informations as to risk, contingencies and other circumstances which

may affect or influence their tender. No other change consequent to any

misunderstanding or otherwise shall be allowed after casting their tenders.

17.2 The tenderers shall be deemed to have full knowledge of the site, whether he inspected it

or not, and no extra charges consequent to any misunderstanding or otherwise shall be

allowed.

17.3 For any other information, the same may be obtained from the office of the Executive

Engineer, (Water Resources) of concerned Division / Executive Engineer (FC/WB/RB)

Shillong.

17.4 All corrections, interpolations or cutting in these tenders shall be attested in ink/ dot
pen by the tenderer or his authorized agent with his dated signature in ink/ dot pen.
The tender shall not contain any erasures or overwriting. Use of correcting fluid shall
not be allowed.

17.5 Any tender containing any erasures or overwriting or corrections which are not in
conformity with the above, shall be rejected.

17.6 It will be obligatory for the tenderers to keep the offer of their tender valid for a
period of 180 days from the due date of receipt of tender. If any tenderer withdraws
the tender before the said period or make any modification in the terms and
conditions not acceptable to the department, then the department shall without any
prejudice to any other right or remedy be at liberty to treat his tender as invalid and to
forfeit an amount equal to the fixed deposit at the time of registration and or any
amount

17.7 The Chief Engineer, Water Resources Meghalaya Shillong, shall have the right to
omit or suspend certain items of work, to revise or to amend the tender documents
prior to the date of receipt and opening of the tender. Such revisions or amendment or
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extensions, if any, shall be given wide publicity through newspapers and
communicated to all concerned in the form of corrigendum by post.

17.8 All works shall have to be carried out as per specification conforming to the relevant
specifications and I.S.code of practice.

17.9 The agreement shall be subsequently drawn up in the PWD F-2 form and this
Detailed Tender document shall form part and parcel of the agreement. The terms and
conditions of these detailed tender documents shall supersede those of the PWD F-2
form wherever the former are at variance with the latter.

17.10 The Tenderer is to sign in all the pages of the Detailed Tender documents as a token
of acceptance of the various conditions of this tender documents, without which the
tender is liable to be rejected.

17.11 The acceptance of tender will rest with the Chief Engineer, Water Resources,
Meghalaya Shillong, who does not bind himself to accept the lowest tender or any
tender and reserve the right to reject any or all the tenders received without assigning
any reasons thereof.

17.12 If either the Contractor himself or any of his employee were retired Government
employees of the gazetted rank in any Government Department they should give the
date of retirement and if their retirement is within 3 (three) years from the date of
calling the tender, necessary permission from the Government is to be obtained and
enclosed alongwith the tender. If this condition is not fulfilled the tender is liable to
be rejected.   Technically qualified and experienced person(s) as will be approved by
the Engineer in-charge shall have to be kept at site by the contractor to supervise all
the work.

17.13 Canvassing in connection with the acceptance of the tender is strictly prohibited and
is liable to disqualify the tender without assigning any reason thereof.

17.14 Tools and Plants as available and as can be spared will be lent by the Department to the

tenderer on usual hire charge and terms as per P.W.D. Codes and Rules. Before

submitting the tender, the tenderer should ascertain from the Executive Engineer of

concerned Division about the availability and terms of hire of tools and plants. The

tenderers shall be responsible for collaboration with other contractor so as to expedite the

execution of his or other contractor’s work which may run simultaneously. The hire

charge of tools and plants shall be as per current rate of the concerned Water Resources

Division. The hire charge of tools and plants lent to the contractor will be recovered from

every bill of the contractor. The tools and plants will be issued from the nearest Water

Resources godown and shall be returned to the Water Resources godown /Compound in

good condition at the contractor’s own cost and expenses. No final bill will be paid to the

contractor unless the materials are returned in good condition.

18. OPENING OF TENDER: -

18.1 The tender document in sealed cover - A will be opened by the Chief Engineer Water

Resources Meghalaya Shillong or such officer as may be authorized on his behalf in the

office of the Chief Engineer Water Resources Meghalaya Shillong-3 on the specified date

& time in the presence of the tenderers or their authorized representative who desire to be

present. In case the above date is declared as a holiday, the tenders will be opened on the

following working day at the same time and place.
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18.2 The price bid of those tenderers found to be qualified by the Chief Engineer Water

Resources, Meghalaya Shillong shall be opened at a later date to be notified.

18.3 The Chief Engineer, Water Resources, Meghalaya Shillong, reserves the right to open or

not to open the price bid in Sealed Cover - B of any tenderer without assigning any

reason(s) thereof.

19. EARNEST MONEY:-

19.1 Registered Class I Contractor of Water Resources need not furnish the Earnest Money at

the time of submission of tender.

19.2 The Earnest Money or the Fixed Deposit for the amount prescribed duly pledged to the

concerned Executive Engineer (WR) is to be deposited by the selected contractor before

signing the Tender agreement. This earnest money or Fixed Deposit will be forfeited to

the Govt. if the contractor fails to start the work within the stipulated time or abandon the

work at the later stage of progress.

20. REJECTION OF TENDERS: -

20.1 All tenderers are hereby cautioned that conditional offer or deviation from the conditions

of contract or other requirement stipulated in these tender documents shall be summarily

rejected as non-responsive and shall not be considered further in tender evaluation and

contract award.

20.2 A tender not accompanied by current Professional Tax Certificates, G.S.T Certificate

may be liable for rejection.

20.3 Canvassing in connection with a tender in any form, renders the tender liable to be

rejected.

20.4 Tenders not accompanied by necessary details and relevant documents are liable to be

rejected.

20.5 Tenders not affixed with the stipulated Court Fee Stamp shall be summarily rejected.

20.6 Tender containing any erasures or otherwise defective may be rejected.

PRE-QUALIFICATION PARTICULARS
21. GENERAL INFORMATION: -

21.1 The applicant shall give details of his/her registration with Meghalaya Water Resources

Department.

21.2 Attested copies of registration certificate shall be submitted along with the tender.

21.3 Attested photograph of the applicant shall also be submitted along with the tender.

21.4 The structure and organization details shall be given in Appendix-2. In case of firms, a

certified copy of the Articles of Association or Power of attorney shall be submitted

along with the tender.
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21.5 EXPERIENCE: -

21.6 The applicant shall furnish details of their turnover in Appendix-3. Supporting

documents, such as audited report and balance sheets from Chattered Accountant, income

tax returns, certificate from the Executive Engineer shall be submitted along with the

tender. Abstract of Balance Sheets for the last five years showing Turnover & Working

Capital as per Annexure – 3 filled up and signed by Chartered Accountant should

invariably be filled up.

21.7 The applicant shall give details of experience in construction of similar type of works in

Appendix-4 (Just filling up as “enclosed” will not be accepted). Certificates of successful

completion of the works and regarding the quality of works shall be obtained from the

concerned Executive Engineer in whose jurisdiction the work was completed, and

attested copies shall be enclosed with the applications. The certificates shall clearly

indicate the name of works, nature of works stating clearly the Year of completion,

Tender value & billed amount. (For construction of headwork, the similar nature of

works are (i) Construction of Barrage/Headwork & (ii) Permanent RCC bridges only).

21.8 The Applicant shall give details of the works in progress on current contract

commitments in Appendix-5 (Just filling up as “statement enclosed” or “enclosed” will

not be accepted).

22. TECHNICAL PERSONNEL: -

22.1 The Applicant must have suitable qualified personnel to fill the position given in

Appendix-6. The details shall be correctly furnished as required in Appendix-6.(Also see

Sl.7)

22.2 An undertaking from the Technical Personnel along with their photograph and

Educational Qualification Certificate shall be enclosed along with the application.

23. PLANTS AND MACHINERIES: -

23.1 The Applicant shall give details of the Plants and Machineries and equipments available

with the applicant with requisite documentary proof in the form of court affidavit or

certificate of possession of machinery & equipment to be given by an officer not below

the rank of Executive Engineer.

23.2 The Applicant may indicate the equipments he /she intend to procure/hire with necessary

undertakings.

24. FINANCIAL POSITION: -

24.1 The applicant shall demonstrate that he/she has access to or has available, liquid assets

(Working capital and cash in hand) and/or credit facilities of not less than 10% of the

contract applied for.
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24.2 Banker’s certificate in Bank’s letter head and relevant documents shall be enclosed with

the application to prove the applicant’s financial capacity and credit facility.

24.3 The details of the applicant’s financial capability shall be given in Appendix-7.

25. LITIGATION HISTORY: -

25.1 The applicant shall provide accurate information on any litigation or arbitration resulting

from contracts completed or under execution by him/her over the last five years in

Appendix-8.

25.2 Even though the Applicants meet the above criteria, they are subject to be disqualified if

they have: -

(i) Made misleading or false representation in the forms, statement and attachments

submitted, and/or have (ii) Records of poor performance.

26. JOINT VENTURES

26.1 Joint Venture must comply with the following minimum qualification requirements: -

(i) All joint venture partners should have collectively not less than 40% as stated in clause 3.

(ii) The lead partner shall meet not less than 40% of all the qualifying criteria given in

clauses 3, 5 & 8 above.

(iii) Each of the other partners shall meet not less than 30% of all the qualifying criteria given

in clauses 3, 5 and 8 above.

(iv) The Joint Venture must satisfy collectively the criteria of clauses 3, 5 & 8, for which

purpose the relevant figures for each of the partner shall be added together to arrive at the

joint venture’s total capacity. Individual members must each satisfy the requirements of

clauses 22 and 23.

27. Applicants who meet the minimum qualification criteria will be qualified only if their

available bid capacity at the expected time of bidding is more than the total estimated

cost of the works. The available bid capacity will be calculated as under.

Available Bid Capacity = (A x N x 2-B), where

A = Maximum value of Civil Engineering works executed in any one year during the last

five years (updated  to the current price level), rate of inflation may be taken as 10% per

year which will take into account the completed as well as works in progress.

B = Value of works at current price level of the existing commitments and ongoing works

to be completed during the period of completion of this work for which bids are invited

and

N = Number of years prescribed for completion of the works for which the bids are

invited.
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Note: - In case of Joint Venture the Available Bid Capacity will be applied for each partner to the

extent of his proposed participation in the execution of the works.

28. CONDITIONS RELATING TO AWARD OF WORK: -

The successful tenderer will be notified by a letter that his tender has been accepted. The
successful tenderer will have to furnish the necessary security deposit as per terms and
conditions mentioned in clause 19 and sign the formal tender agreement to be drawn up
by the Department within 15 (fifteen) days of the communication of acceptance of his
tender. No work shall be started before signing and acceptance of the formal tender
agreement.

29 SECURITY DEPOSIT: -

29.1. The successful tenderer will be required to furnish security deposit for the fulfillment of

his contract. The total Security Deposit will be 10% (ten percent) of gross payments to

the contractor. However, a security deposit in any approved form of deposit amounting to

2% (two percent) of the value of the contract will have to be furnished by the successful

tenderer at the time of signing the formal tender and before issue of final work order. The

balance of the security deposit shall be recovered from the contractor from his interim

bills @ 8% from all payment.

29.2. The recovery of security deposit by deduction from running account bills does not arise

in case the contractor deposits the total security deposit in the form of Government

securities of deposit at call receipts for total amount, acceptable to the Government duly

pledged to the Executive Engineer Water Resources, of concerned Division. Government

papers tendered as security shall be taken at the surrendered value at the time of

submission of the tender.

29.3 The Security Deposit will be retained by the Department for a period of 12 (twelve)

months after completion of the work during the defect liability period. For any reason, if

the final payment of the work is not made within 12 months of the date of completion, the

validity of the security deposit shall have to be extended up to the date of final payment

29.4 In case the contractor does not complete the work or leaves the work or part of it

unfinished, the security deposited by the contractor will be forfeited.

29.5 Preference for allotment of work may be given to landowners provided they are

registered contractors of the Department.

29.6 The allotting authority reserve the right to split the work within a group if found

necessary and practicable.

29.7 Blacklisted contractors either from this Deptt. or from any other Govt. Deptt will not be

considered for allotment of work.

30 MATERIALS: -

30.1    Materials for construction like cement, rods, bitumen, etc, shall have to be procured by the

Contractor at his own arrangement. The construction materials conforming to relevant I.S
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specifications shall be procured by the contractor/firm from any registered/authorized

dealers/manufacturers. Documentary proof of purchase, like cash memo, etc., should be

submitted to the Executive Engineer concerned for his necessary verification and

subsequent acceptance/rejection which is final. However, if the same are available and

sparable in stock, these will be issued to the contractors from the nearest

godown/storeyard, and carriage to the site of work shall be done by the contractor at his

own cost. Recovery of the cost of such materials issued by the Department will be made

at the current issue rates of the Division concerned, revised from time to time.

30.2   Excess materials not utilized in the specified work, if any, taken by the Contractor from

the Department should be returned in perfect condition within 7(seven) days from the

date of final measurement. Damaged/defective materials will not be accepted back by the

Department. The cost of such materials will be recovered from the contractor’s bill at

double the rates stipulated in the contract.

30.3   Recovery rate of any/all stock materials issued by the Deptt. will be valid up to the

stipulated date of completion as per contract, beyond which recovery will be made as per

the issue rates of the Division concerned, revised from time to time.

30.4 The oversized/undersized and substandard stones not conforming to ISI required

specifications will not be accepted by the Deptt. The Contractor who brought such

materials to the site of work shall have to remove the same immediately failing which the

Deptt. will remove the same and the cost of removal will be recovered from the

contractor’s bill.

30.5. Materials required for the work whether brought by the contractor or supplied by the

Department shall be stored by the contractor only at appropriate and safe places, Storage

and safe custody of the materials shall be the responsibility of the contractor. If during

construction, it becomes necessary to remove or shift the stored materials, shed,

workshops, etc, to facilitate construction of the allotted work, the contractor shall have to

do so at his own cost as directed by the Engineer-in-charge.

31. EXPLOSIVE:

31.1 If explosives are required for the work, the contractor will be responsible for making

necessary arrangement for procuring the same from the nearest PWD magazine where the

materials are available. The contractor will submit a written request to the concerned

PWD office routing the application through the officer of the respective Executive

Engineer (Water Resources) who will recommend for the issue of the materials. The

contractor will bear the cost of the explosives and will be responsible for the carriage,

safe and proper storage etc of the materials. The contractor will also be responsible for

the proper utilization of the explosives which should be exclusively for the specified

work and he should also strictly follow the rules, regulation and guidelines as laid down

by PWD with respect to utilization of explosives for civil construction works.
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31.2 The contractor shall exercise utmost care while using explosive and inflammable

materials so as not to endanger life and property and he shall be solely responsible for

any and all damages resulting from the use of such materials. Further, he shall indemnify

absolutely the Department and its officers and employees against any claim or liability

arising out of accident or violation of any laws, rules, orders, etc, enforce regarding use

of such materials.

32. DEFECTIVE MATERIALS:

32.1 All materials used on work, without prior inspection (and where testing is necessary) and

without approval of the Engineer-in-charge is liable to be considered unauthorized and

defective.

32.2 The Engineer-in-charge shall have full powers for getting removed any or all of the

materials brought for construction to the site by the contractor which are not in

accordance with the contract specifications or do not conform in character or quality to

the samples approved by him. In case of default on the part of the contractor in removing

rejected material, the Engineer-in-charge be at liberty to have them removed by other

means at the cost of the contractor.

32.3 The Engineer-in-charge shall have full powers to order for proper materials to be

substituted for rejected materials and in the event of the contractor refusing to comply to

this, the Engineer-in-charge may cause the same to be supplied by other mean at the cost

of the contractor.

33. PROGRAMME OF CONSTRUCTION:

33.1 Time is the essence of the contract and it shall be clearly understood that the contractor is
bound to complete the work in all respects within the time specified vide clause 1.a of
these documents.

33.2 The work shall be carried out as per detailed programme of work drawn up by the

tenderer and submitted with the tender. The tender’s programme of work shall give

the forecast of the date of commencement and completion of the various

construction stages of the work. It shall also indicate the time scheduled for all

preliminary arrangement the contractor intends to make before starting the work. This

progress scheduled after modification, if any during the progress of seeking clarification

while examining the tender, shall form a part of the contract. In absence of such

programme of work detailed programme shall be drawn up by the Engineer-in-

charge which shall be binding on the contractor and shall form a part of the

contract.

33.3 The progress schedule may be amended as and when necessary by agreement

between the Engineer-in-charge and the contractor.

33.4 Any major change in the work programme shall be intimated by the contractor to

the Engineer-in-charge in writing for his approval. Minor changes will only be
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recorded in the work register which shall be maintained by the contractor. Site

office throughout the period of execution of work shall be opened for inspection by the

Engineer-in-charge or is representative.

33.5 Work may be carried out day and night and one or more shift irrespective of Sundays and

holidays as considered fit by the contractor but for work on Sundays and holidays and

night, the contractor shall have to give prior notice in time to the Engineer-in-charge or

his representative so that supervisory staff will be deputed in time. The contractor shall

not be allowed to execute any permanent nature of work in absence of supervisory staffs

or Engineer-in-charge. No work shall be kept suspended for more than forty-eight hours

except on reason of inspection or delay in taking measurement.

33.6     Work should strictly be completed within scheduled time. However, for special scheme

like NABARD /AIBP / RRR/NEC of Water Bodies completion time should strictly be

observed in conformity with the special terms and conditions laid down there-under for

which penalty may be imposed accordingly.

33.7 For NABARD scheme, the contractor/Firm shall be responsible for the defect liability

period for 3 (three) years after the project is completed /commissioned.

34. PROGRESS OF WORK:

34.1 The contractor shall give the Engineer-in charge on the 4th day of each month a report

on progress of work done during the previous month as per suitable proforma.

34.2 If at any time, during the progress of work, the Engineer-in charge shall be of the

opinion that the contractor is not executing the work with reasonable diligence, it shall

be lawful for him, by notice in writing, to call upon the contractor to complete a

specified portion (s) of the work by a date to be appointed in the notice and, in case the

contractor continues to do so even after one month of a notice in writing from the

Engineer-in charge, the contractor will render himself liable to action as provided vide

clause 44.

34.3 According to progress of work and availability of fund, payment of Bills to contractor

may be made.

35. EXTENSION OF TIME:

35.1 If the work be delayed by

(a) Force Majeure, or

(b) Abnormal bad weather, or

(c)  Serious loss or damage by fire, or

(d)  Civil commotion, strike or lockout other than the labour engaged by the contractor

or effecting any of the trade employed on the work, or
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(e)  Delay on the part of other contractors or tradesmen engaged by the Department in

executing work on which the progress of the work under this contract is dependent but

does not form part of this contractor, or

(f)   Any other cause which in the absolute discretion of the accepting authority is

beyond the contractor’s control. Then, upon the happening of any such event causing

delay, the contractor shall immediately give notice thereof in writing to the Engineer-in

charge but shall nevertheless pursue constantly his best endeavours to prevent or make

good the delay and shall take all possible steps to the satisfaction of the Engineer-in

charge to proceed with the work.

35.2 Intimation of the necessity for extension of time shall be given by the contractor in

writing not later than fourteen days of the happening of the event causing delay.

The contractor may also, if practicable, indicate in such a letter the period for

which extension is desired.

35.3 In any such case, the accepting authority may give a reasonable extension of time

for completion of the works which shall be communicated to the contractor by the

Engineer-in-charge in writing within three months of the date of receipt of such

request by the Engineer-in-charge.

35.4 Formal request for extension of time for a specific period shall be submitted to the

Engineer-in-charge at least 6 (six) months before the expiry of the contract period.

The request for extension of time shall be accompanied with justifiable reasons for

the request.

35.5 Extension of time shall also be advisable in the case of temporary suspension of work

ordered in writing by the Engineer-in-charge.

36 SUB-LETTING OF CONTRACT

The contract or any part thereof shall not be assigned or sublet without the prior written

approval of the Engineer-in-charge.

37. SETTING OUT OF WORK

37.1 The contractor shall be responsible for the true and proper setting out of the work. He

shall be responsible for proper maintenance of all reference pillars, bench marks,

statues and other evidences existing in the field required in connection with the setting

of work at his own cost till physical completion of all the items of the work or prior to

that, if agreed to by Engineer-in charge.

37.2 All such bench marks, reference pillars, etc, established by the contractor shall be

subjected to check and approval of the Engineer-in-charge or his authorized

representatives at all times. Any variation noticed in the work as a result of improper

establishment or maintenance of these shall be at the risk and expense of the contractor.
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38. INSPECTION OF WORK:

38.1 The contractor shall either himself supervise the execution of the work or shall appoint

a competent agent approved by the Engineer-in-charger to act on his behalf. If the

contractor fails to appoint suitable agent as directed by the Engineer-in-charge, the

latter shall have full power to suspend the execution of the work until such date a

suitable agent is appointed and the contractor shall be held responsible for the delay so

caused to the work.

38.2 The Engineer-in-charge or the Sub-Divisional Officer or the officer in charge is to have

at all times access to the works which are to be entirely under his control. Engineer-in-

charge shall communicate or confirm his instruction to the contractor in respect of the

execution of work in a ‘Work Site Order Book’ and the contractor or his authorized

agent shall confirm receipt of such instruction by signing relevant entries in the book. If

required the contractor agent shall be considered to have the same status as if they had

given to the contractor himself.

38.3 The contractor shall allow inspection of the Registers or others documents by

inspecting officers and the Engineer-in-charge or his authorized representatives at any

time.

38.4 One copy of the approved drawing shall be kept by the contractor at the site and the

same shall be at all reasonable times be available for inspections and use by the

Engineer-in-charge.

38.5 All works shall be subjected to examination and approval by the Engineer-in-charge, no

work shall be covered up or put out of view prior to such approval and the contractor

shall give due notice to the Engineer-in-charge or his authorized representatives, shall

without unreasonable delay, attend for the purpose of examining such works.

39. MEASUREMENT AND RECORD:

39.1 The Engineer-in-charge shall, except as otherwise stated, ascertain and determine by

measurement the value of the work done.

39.2 He shall, when he requires any parts of the work to be measured, give notice to the

contractor’s authorized agent or representative who shall forthwith attend or send a

qualified authorized agent to assist the Engineer-in-charge’s representative in making

measurement and shall furnished all particulars required by either of them.

39.3 Should the contractor not attend or neglect or refuse to send such agent, then the

measurement made by the Engineer-in-charge or representative approved by him shall

be taken to be the correct measurement of the work. Measurement taken jointly shall be

signed and dated by both parties of each day of measurement. The value of work under

additional items if ordered and executed shall be ascertained by measurement.
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Measurement taken jointly shall be signed and dated by both parties if each day of

measurement. The value of work additional items if ordered and executed shall be

ascertained by measurement.

40. DISPUTE:

In case of any disputes, questions or differences etc, that may arise shall arise between

the parties of the contract, it is to be referred to the Chief Engineer. Water Resources

Department, Meghalaya, Shillong, whose decision shall be final, conclusive and

binding on the contractor.

41. FINAL CERTIFICATE:

41.1 Within ten days after the work is completed the contractor shall give notice of such

completion to the Engineer-in charge and within thirty days of receipt of such notice,

the Engineer-in charge shall inspect the work and if there is no defect in the work, shall

furnish the contractor with a certificate indicating the date of completion. However, if

there are any defects which in the opinion of the Engineer-in charge do not need

reconstruction and can be rectified, he shall give a certificate indicating (a) the date of

completion (b) defects to be rectified by the contractor as may require for rectification

of defects.

41.2 No certificate of completion shall be issued nor shall the work considered to be

complete till the site is finally cleared of unused materials, spoils, debris etc (as

provided for in clause 42 of these documents), except for such materials and

equipments as may be required for rectification of defects.

42. FINAL CLEARANCE OF SITE:

On completion of works, the contractor shall clear away and remove rubbish from the

site including all constructional plants, surplus materials and temporary works of every

kind, etc. to the satisfaction of the Engineer-in charge.

43. DEFECT LIABILITY:

43.1 The contractor shall be responsible to make good and remedy at his own expense

within such a period as may be stipulated by the Engineer-in-charge, any defect which

may develop or may be noticed before the expiry of a period of 12 (twelve) months for

a period of 3 (three) years in case of NABARD Schemes (referred to as defect liability

period) from the certificate of completion and intimation of which shall be sent to the

contractor by a letter sent by hand or by registered post.

43.2 In the event of the contractor failing to rectify the defect or damage within the period to

be notified by the Engineer-in-charge in his notice aforesaid, the Engineer-in-charge

may rectify or remove or re-execute the work and or remove and replace with others the

materials articles complained of as the case may be by other means at the risk and

expense of the contractor.
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44. CANCELLATION OF CONTRACT IN FULL OR IN PART:

44.1 If the contractor fails to complete the work or portion of the work specified within the

specified time, the accepting Authority may without prejudice to any other right or

remedy which shall have accrued or shall accrued thereafter, by written notice, cancel

the contract in whole or in part.

44.2 The Accepting Authority shall in such cancellation have powers to:

(a) Take possession of the site and any materials, constructional plants, implements,

stores etc. thereon and

(b)  Carry out the incomplete work by any means at the risk and cost of the contractor.

44.3 On cancellation of the contract in full or in part, the Engineer-in-charge shall determine

what amount if any is recoverable from the contractor for completion of the work and

the loss or damage suffered by the Department. In determining this amount, credit shall

be given to the contractor for the value of the work executed by him up to the time of

cancellation, the value of contractor’s materials taken over and incorporated in the work

and use of machinery belonging to the contractor.

45. LABOUR REGULATION:

45.1 The contractor shall employ skilled and experienced labours in sufficient number to

maintain the required rate of progress and quality to ensure workmanship of the degree

specified in the contract and to the satisfaction of the Engineer-in-charge. In connection

with the work, the contractor shall not employ any person who has not completed

fourteen years of age.

45.2 The contractor shall furnish to the Engineer-in-charge forth-nightly distribution return

of the number and description by the trades of work in which people are employed on

the work.

45.3 Contractor shall not employ labour or staff of doubtful integrity. If anti-state or anti-

social elements are employed by the contractor, his contract will be cancelled and no

claim whatsoever will be entertained for any losses or damages.

45.4 For the purpose of all labour laws, the contractor shall be deemed as “Employer” in

respect of the labours employed by him for the contract work. The Department shall not

take any liabilities whatsoever in this respect.

45.5 The contractor shall pay to the labourers employed by him adequate wages and shall be

as per the Rules and Regulations framed by the Department/Government from time to

time. The register of work men and Register of Wage-Cum-Muster Roll shall be

maintained and kept at the work site or near to it as possible.



-22-

IRRI/IW-1068 f/ P-22

45.6 The contractor shall see that sufficient numbers of technically qualified men are always

at the site of the work during working hours personally checking all the items for the

work and paying extra attention to the specification and quality of work. For this

purpose the tenderers should mention their own technical qualification and experience

in the tender as credentials.

45.7 If the contractor employs 5(five) or more migrant workmen, he should obtain

Registration Certificate and License as the case may be from the Registering and

Licensing Officer i.e. in respect of Shillong Sardar Division from the Labour

Commissioner and other areas from the D.C/Addl. D. C. and S.D.O. (C) of their

respective jurisdiction.

45.8 The contractor shall maintain proper record of labour employed by him and shall
submit fortnightly returns to the Engineer in charge.

45.9 (a)  1% labour cess shall be deducted from each running and final bills

(b) To furnish either a copy of applicable license/ registration or proof of applying for
obtaining labour license, registration with EPFO, ESIC & BOCW registration.

(c) To register the labourers with the Meghalaya Building & Other Construction
Workers’ Welfare Board.

(d) The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute/Industrial Training Institute/National Institute of construction Management
and Research (NICMAR)/ National Academy of Construction, GIDC or any similar
reputed and recognized Institute managed/ certified by State/Central Government. The
number of such qualified tradesmen shall not be less than 20% of total skilled/semi
skilled workers required in each trade at any stage of work. The contractor shall submit
number of man days required in respect of each trade, its scheduling and the list of
qualified tradesmen along with requisite certificate from recognized Institute to
Engineer in charge for approval.

(e) On the received of the pre-work order, contractor must register themselves with the
Labour Commissioner, Meghalaya for the building and other construction workers
(Regulation of employment and condition of service Act 1996) & a certificate should
be produced without which final work order will not be issued.

46. MATERIALS SOURCES:-

46.1 Quarry for stone, sand, earth etc. has to be ascertained from the site and approved by
the Engineer-in-charge.

46.2 The tenderers shall make their own independent investigations into the availability as
well as suitability of the various materials required for construction.

46.3 No claim whatsoever in respect of 46.2 above will be admissible for any extra leads etc.
Materials conforming to specifications shall have to be brought from all leads.

46.4 Payment of Forest Royalty on minor minerals such as stone, sand, earth etc. will
be recovered from the contractor’s bill. The rates of royalty shall be as per
prevailing rates. However, recovery of Forest Royalty will be exempted from those
contractors who can show that they have already paid the forest royalty at the time of
purchase from the dealers/quarry owners and, on such proof, with relevant voucher
clearly indicating that forest royalty has been paid, no deduction shall be made.
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47. SPECIFICATION OF THE WORK:

47.1 All works shall be carried out as per specifications specified in the approved drawings.

47.2 Necessary chowkidars shall be provided by the contractor for guarding the machineries
etc at the site of work. If any obstruction to road communications, sufficient red lights
as night caution to the drivers of moving vehicles to be provided by the contractors at
their own cost. If any accident takes place, the contractor will solely be responsible.

47.3      Materials used for the work should satisfy all the necessary test as per I.S. specifications.

SHRI. K.D. PHAWA
Chief Engineer (WR)
Meghalaya, Shillong
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A P P E N D I X - 1

GENERAL INFORMATION

All firm and contractors applying for pre-qualification are requested to complete
the information in this form.

1. Name of firm/contractor__________________________________________________

2. Head office address: - ________________________________Pin Code:-_________________

3. Telephone (Land Line): -________________Cell: -_______________

4. Fax: -_________________________________________________________________

5. Place of incorporation Registration: -________________________________________

6. Years of incorporation Registration: -_______________________________________

7. Registration Number: -___________________________________________________

8. Organization with which the

Applicant is Registered: - ___________________________________________________

9. Whether SC/ST (to enclose certificate).______________________________________

Note: (i) Enclose attested copy of Registration Certificate

(ii) Enclose attested copy of photograph of the Applicant

Signature

Full Name:



-25-

IRRI/IW-1068 f/ P-25

A P P E N D I X - 2

STRUCTURE AND ORGANIZATION

1. The applicant is
(a) an individual
(b) a proprietary firm
(c) a firm in partner-ship
(d) a Limited Company or Corporation

2. Attach the Organization Chart showing the
structure of Organization, including the name

of the Director and position of others.

3. Number of years of experience
(a) as a Prime Contractor (contractor

shouldering Major responsibility)

(i) in own Country

(ii) Other Countries specify country)

4. How many years has your organization
been in business of similar work?

5. Has any work been withdrawn from you?
(If yes, give details and reason thereof)

6. Have you ever left the work awarded to you in-complete?
(If so, give name of Project and reason for not completing work)

7. Have you sublet any work at any time?
(If yes, specify the work and extent of subletting)

Note: Enclose certified copy of your constitution

Signature

Full Name:
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A P P E N D I X – 3

GENERAL EXPERIENCE

All applicants & individual firms are requested to complete this form. The information

supplied should be annual turnover of the applicant in terms of the accounts billed to clients for

each year, for work in progress or completed.

Name of Applicant: - ______________________________________________

________________________________________________________________________

Annual Turn-over (Construction work only)

Sl.

No.

Year Completed works

(Rupees)

Works in progress

(Rupees)

Working

Capital (Rupees)

1.

2.

3.

4.

2012-13

2013-14

2014-15

2015-16

2016-17

Note: Supporting papers such as audited reports, balance sheets, income tax returns, and
experience certificates from an officer not below the rank of the Executive Engineer,
shall be enclosed.

This sheet is to be detached and filled up and signed by chartered Accountant and submit
alongwith the balance sheets.

Signature of the Contractor.

Full Name:__________________

Seal of the CA Office. Signature of CA.
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A  P P E N D I X – 4

DETAILS OF EXPERIENCE IN _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _
(Details of Works During Last Five Years)

Sl.
No

Name of work Name
of employer
and address

Volume of
work

Nature of
work

Value
of the work

Time of
completion as
per agreement

Date of
award

Date
of completion

Bill amount
(Rs. In lakhs)

Reasons of
delay,
if any

Signature of Applicant:

Full Name _______________________________

Note: Additional sheets may be enclosed.
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A P P E N D I X – 5

SUMMARY SHEET: CURRENT CONTRACT COMMITMENTS/WORKS IN PROGRESS

Applicants should provide information on their current commitments on all contracts that have been awarded or for which a letter of intent or acceptance has been received,

or contracts approaching completion, but for which full completion certificate has yet to be issued.

Name of Applicant: - _________________________________________
Sl.No. Name of Contractor Name of Client Contract Value Stipulated date of

completion
Bill already paid

(Rs. in lakhs)
Value of

Outstanding
work

Estimated
completion

date

Signature of Applicant:

Full Name ________________________

Note: Additional sheets may be enclosed
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A P P E N D I X – 6

PERSONNEL IN THE EMPLOYMENT OF THE TENDERER

* Contractor has to furnish undertakings from the technical personnel proposed to be engaged along with their attested technical qualification and experience certificates.
The tenderer should also furnish the number of labourers
both skilled and unskilled employed by the tenderer

Signature of Applicant:

Full Name ____________________

Sl.
No

Personnel Minimum
Qualification

required

Minimum
Requirement

(numbers)

Name Qualification Experience

1. Project Manager Degree Holder

3 years Exp.

1

2. Site Engineer B.E.Civil-3 years
Exp.*

1

3. Quality Control Personnel Dip. Civil 5 years
Exp.*

1

4. No. of
Labourers

Skilled

Unskilled
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APPEDNDIX – 7

FINANCIAL STATEMENT:-

(For Joint Venture Consortium, the Statement is to be given separately for each partner)

1. Name of firm

2. Capital

(a) Authorized:

(b) Issued and paid up:

3. Attach audited balance sheets and profit and loss statement for the past three years

4. Financial position:

(Exact amount in Rupees to be stated)

(a) Cash

(b) Current Assets

(c) Current Liabilities

(d) Working Capital

(e) Net Worth

5. Total Liabilities

(a) Current ratio:  Current Assets to current liabilities

(b) Acid test ratio: Cash, temporary investment held in lieu of cash and current receipt to

current liabilities.

(c) Total liability to net work

Note:  Information asked against each item to be carefully filled in Mere reference to

balance sheet concerning above points is not acceptable.
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APPENDIX – 7 (Continued)

6. Annual value of construction works undertaken for each of the last five years and
projected for current years:-

7.

Net

profit before tax.

(a) Current period

(b) During the last financial year

(c) During each of the four previous financial year

The profit and loss statement have been certify through by

8. Applicant’s financial arrangements for the proposed work (exact amount in Rupees to be

mentioned).

(a) Own Resource :  Rs

(b) Bank Credits :  Rs

(c) Other (Specify) :  Rs

9. Certificate of financial soundness from Bankers of applicants together with their full

addresses:

10. Approximate value of work in hand: - Rs.

11. Value of anticipated order for next financial year

Home:

Abroad

Year Current One year
before

Two years
before

Three years
before

Four years
before

Five years
Before

Home

Abroad
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A P P E N D I X – 7(A)

ABSTRACT OF BALANCE SHEETS TO BE GIVEN BY CHARTERED ACCOUNTANT
ALONGWITH THE BALANCE SHEETS

Sl. No. Year Annual Turnover Working Capital

1. 2012-13

2. 2013 -14

3. 2014 -15

4. 2015-16

5. 2016-17

NB: This sheet is to be detached and filled up and signed by Chartered Accountant and submit
alongwith the balance sheets.
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A P P E N D I X – 8

LITIGATION

LITIGATION HISTORY:

Applicants should provide information in any history of litigation or arbitration resulting from
contracts executed or currently under execution

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -

Name of Applicant: -

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -

________________________________________________________________________

Year Award for or Name of Client        Dispute amount Actual awarded

against the cause a litigation      (current value in amount in

applicant                  and matter in             Indian Rs.)                   Indian Rs.

dispute

-----------------------------------------------------------------------------------------------------------

Signature

Name in full__________________
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A P P E N D I X – 8 (Continued)

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING/EXPELLING
OF TENDERER OR ABANDONMENT OF WORK BY TENDERER

1. (a) Does the Applicant or its constituent

partners have a consistent history of

litigation awarded against him? Yes/No

(b) If yes, give details:

2. (a) Has any work awarded to the Applicant

been subsequently withdrawn by any

agency in India? Yes/No

(b) If yes, give details:

3. (a) Has the Applicant or any of its constituent

partners abandoned any contract work in India? Yes/No

(b) If yes, give details:

4. (a) Has the Applicant or any of its constituent partners

been declared bankrupt during the last 5 years? Yes/No

(b) If yes, give details:

Note: If any information in this schedule is found to be incorrect or concealed prequalification
application will be summarily rejected.

Signature

Name in full__________________
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CERTIFICATE

This is to certify that I have read the Terms and Conditions of the Detailed Tender Notice

issued by the Water Resources Department Vide No.

__________________________________Dt_______________ and I have quoted my rates

taking into consideration the recovery rates of stock materials as per current issue rate of the

Division and the terms and conditions as at page…… to …..of the above Detailed Tender Notice.

This is also to certify that I have also taken into consideration the Forest Royalty and

minor minerals.

Witness Signature of Contractor…………………………..

Signature………………………..       Name in Block Letters……………………………

…………………………………….   ……………………………………………………..

……………………………………..   Registration No……………………………………

Address……………………………     Address………………………………PIN……………

Date Date
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UNDERTAKING FORM_A

I do here by declare that the work will be done by myself and also declare that the signature in all

pages of the tender papers are signed by me.

Full name of contractor_____________________________

Full address _____________________________________

PIN _____________________________________

Registration No: __________________________________
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Tender Documents for Sealed cover “B”

NAME OF WORK:

DETAIL

GROUP No. ITEMS OF ESTIMATED REMARKS

WORK AMOUNT

1 2 3 4

Contractor’s Signature
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ANNEXURE – R

NAME OF WORK

ESTIMATED AMOUNT – RS_________________________________

GROUP No.___________________

LOCATION________________________________________________

I am/we are agreeable to execute the work for __________________________

___________________________________________________________________________

___________________________________________________________________________

@_______________(Rupees___________________________________________________as

per the Schedule of Rates____________________________________________________

______________________________________________________________________________

______________________________________________________________________________

_______________and as per the Terms and Conditions of the Detailed Notice Inviting Tender

taking into consideration the recovery rates of issued materials and of Forest Royalty as per

prevailing rate and other taxes including VAT as applicable.

Witness:- Signature of the Contractor

……………………………………… Name in Block letters…………………………

……………………………………… Address…………………………………………

……………………………………… …………………………………………………

……………………………………… Registration No:………………………………

Dated………………………………… Telephone No:…………………………………

Dated……………………………………………

Note:-

1. Delete which is not applicable with dated signature
2. The rate should be quoted legibly on figures as well as in words.


